.

Invitation to subcontractor

To : Demolition Crash .
Kollegievaenget 3, A
8700 Horsens
Tlf : +45 12345678

,

OBJECT:.

HHA would like to invite your company to tender for the demolition concerning the project Moldevej 29

The Tender form will be required to be completed and delivered on 31/07/2011 at the following address: Chr. Østergaardsvej 4, room F3.02a

FORM OF TENDER:

- Type of tender: Selective
- Type of contract: Sub-contractor
- Criteria for the award: Lowest bid
- Number of participants: 5

PRE-MEETING:

Demolition Crash manager will be invited to an on-site pre-meeting on 22/12/2010, Moldevej 29 in order to discover the project and discuss with the design team and *HHA*

.

TENDER MATERIAL:

After having declared his interest in participating, *Demolition Crash* will receive the following tender material:

- Tender Letter;
- CCTP (Trade Specifications), (*date*);
- Drawing List, (*date*);
- Plans according to the Drawing list;
- Estimated Planning, (*date*)
- Tender form.

EXECUTION TIME:

The execution of the project, in its entirety, will be from 07/04/11 to 06/09/12

CONDITION FOR AWARDING THE CONTRACT:

The winning criteria is the lowest bid

Bidders must return the completed Tender form in a closed envelope no later than 03/01/2011 at the following address: Chr. Østergaardsvej 4, room F3.02a

SPECIFIC CONDITION FOR THE WORK:

General Conditions for Works and Supply 1992, GC92, is valid for the works, with the following changes and additions:

payment conditions:

Upon written request to the Main contractor the Subcontractor shall be entitled to receive payment once a month for work performed, etc. Within 8 days of receipt of such request, the Main contractor shall effect payment of the amount for which works and materials in accordance with the contract have been provided on site.

Client's payment deadline for the final and complete interim certificate is 15 days. Interest is payable on the sum from that point on.

.

surety bond:

The subcontractor must, within 8 days of entering into a contract with the main contractor, establish a performance bond in accordance with GC 92´s § 6 re surety. The performance bond must constitute 15% of the total contract sum excl. VAT.

The performance bond must be drawn up in accordance with GC 92´s § 6

Surety bond from maincontractor:

Delay of the subcontractor: 15 days

CONTACT:

All questions must be send to:

Chr. Østergaardsvej 4, room F3.02a

until the 28/12/2010

Sincerely.
Héctor Huerta Angulo