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Between

VIAConstruction Ltd
Kollevaengiet 24/205 8700 Horsens
8700 Horsens

and

Alfonso Hurtado
Kollegievaenget 24/250
8700 Horsens

who have, on this day, entered into the following:

SUPPLY CONTRACT

Re: the supply of concrete elements for an office building with 2 storeys and the establishment

of roads, paths and parking areas.

1.

The bases for the delegation of the works are the following documents:
This contract.

The supplier's bid, dated 24/09/2009

The supplier’s terms of delivery , of: 25/09/2013

Correction drawings, dated: 25/09/2013

Invitation to tender, dated: 08.03.2013

Case specifications (common terms), dated: 13.03.2013
Work specficications, dated: 13.03.2013

Drawing schedule with architectural drawing no.: 15.03.2013
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Drawing schedule with engineering drawings 15.03.2013
GC 92
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2.

The Main contractor undertakes to pay the supplier for the correct execution of his contractual
obligations:

Total sum for delivery excl. VAT Dkr. 2.114.899,44

+ 25% VAT
Dkr. 528.724,86

Total sum for delivery incl. VAT Dkr_2.643.624,3

Write Danish Kroner:

3.

The price is fixed for the whole construction period, however, in accordance with the Building and
Housing Agency's circular dated 10 October 1991 re Price and Time, § 8 and § 9.

4.

Billing and payment is paid according to GC 92

5.

The production shall be started latest the 22.04.2013 and delivery shall take place latest the
23.08.2013

The deliveries must, furthermore, be performed in accordance with the attached Delivery
Schedule.

In the event of delay, with regard to the detailed schedule, on the part of the supplier, a penalty of
Dkr. 31.723,5 per working day, comprising 1,2% of the total contract sum, must be paid
(alternatively, Danish law’s general liability rules can be made applicable here).

6.
The supplier provides a bank guarantee to the Main contractor for any prepaid amounts in

accordance with the Sales and Delivery Conditions, Section 9

7.

The parties shall provide security in accordance with the GC 92.

The Main contractor must provide security for the whole delivery/supply sum, excl. prepayment.
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The guarantee must be established for the parties at least 8 days after the signing of the contract.

8.

The delivery of the contract comes with a 5 year supplier liability for defects in accordance with the
provisions of AB 92, § 10, Part 4.

If the client can demonstrate that a claim concerning defects and shortcomings only with great
difficulty can be directed towards the Main contractor, the claim can be made directly to the
supplier.

Maria Prieto Alfonso Hurtado

On behalf of the Main contractor On behalf of the supplier



