Calculation Case: Svanekgkkenet Arhus Frontpage

Date 20/05/2013

Maincontract Name Maria Prieto

Wages MAT Mach. Grossprice
POS Activity Hours Wages Day pay Day pay SOC. Materials Machines Netto M argin Gross
NR. Total Total kr. kr hours 0% rent price kr price
Rig/ unrig site 0 0 0 107.329 107.329 16.708 124.037
Running site 0 0 0 116.000 116.000 18.058 134.058
Driving money pr. day 0,00 0 0 0 0 0 0
Your own amount
Site price ex| subcontractors 0 0 0 107.329 116.000 223.329 34.765| 258.094
Subcontractors 12.176.659 1.895.523 14.072.182
Price included sub.cons. 12.399.988 1.930.288 14.330.276
months Unitprice monthly
Foreman/ manager 10,00 50.000 500.000| 500.000
Risc 0
Winterprecautions 0
Costprice exl manegment and stipulated costs 12.399.988
Costprice included manegment and stipulated costs 12.899.988 1.930.288

| | | Price excl winter, risc 14.330.276
Biddingprice incl. Winter, riscs 14.830.276
CM total | 13,47




Frontpage Case 0 Page:1l
Maincontractor Date : 20/05/2013
Name Maria Prieto

Activity Subcontractor Bid from sub. 13,5% Salesprice
0 0
0 0
Subcontractors| (Masonry, joiner, plumber, painter, electrician,..) 8.029.249 1249902 9279151
0 0
Soil works 455.300 70876 526175
Sewer works 267.033 41569 308602
Concrete works 1.184.064 184321 1368385
Elements works 2.241.013 348855 2589869
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0 0
total transferred to the frontpage 12.176.659 1.895.523 14072182




Erontpage

Maincontract

Svanekgkkenet Arhus

Date 41414

Name Maria Prieto

Example taken from the book AT 2 page 385

Variable costs
Rig/ unrig site
Running site
Subcontractors
Total cots

Contribution margin

CM 13,47%

Rics analyses

Capacity costs from the company budget
Administration costs

Financing

CM after the capasityv costs

Gross ownproduction

Conversionfactor

Winterlist

Variable costs

Gross price
Conversionfactor winterlist

CM 0,00%

Social costs
Factor

107329
116000
12176659
12399988
14330276

9,0% 1289725

1,0% 143303

12897249

14330276

12176659

44,0%
180

Key in your own hourly rate

Salesprice excl. Winter, riscs and site manager

Riscs if If there is any risk must be justified,
the amount written in kr

1,16

#iDIV/O!




Frontpage Calculation Maincontract Running site Page: 1
Date 41414
Soilworks Name: Maria Prieto
Minutfactor 180 Wages Materials Grossprice
Running
Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto factor Gross
minuts total Total 0% 44% price total prce price
Scaffolding m2 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Smaller machines month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Telephon month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Dining cabib month 10,00 0,00 0,00 0,00 0,00 2.500,00 25.000,00 25.000,00 1,16 28.891,71
Sanitary cabin month 10,00 0,00 0,00 0,00 0,00 2.800,00 28.000,00 28.000,00 1,16 32.358,72
Foremans cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Manages cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Cabin for meetings month 10,00 0,00 0,00 0,00 0,00 2.500,00 25.000,00 25.000,00 1,16 28.891,71
Material container month 10,00 0,00 0,00 0,00 0,00 800,00 8.000,00 8.000,00 1,16 9.245,35
Tower crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Mobile crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Crane operator month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Lifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Lifts for persons month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Saxlifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Heating up month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Surveying hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Steel sheets m2 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Cleaning cabins hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Outdoor cleaning hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Container heavy pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Container mixed pcs 10,00 0,00 0,00 0,00 0,00 3.000,00 30.000,00 30.000,00 1,16 34.670,06
Container burnable pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Various 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Various 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Total to summary up 0,00 0,00 0,00 0,00 116.000,00 116.000,00 134.057,55




Frontpage Main calculation Building site rig and unrig SIDE:
Date 41414
Case Svanekgkkenet Arhus Name Maria Prieto
Mmutfgctpn 180 Wages MAT Grossprice
Rig/ unrig site
Activity Unit Quantity hours Hours Wage Day wage SOC. Unit. Materials Netto Factor Gross
pr unit total total 0% 0% price price price

Arrangement of the site 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Set up cabins pcs 1,00 0,00 0,00 0,00 0,00 300,00 300,00 300,00 1,16 346,70
Set up sanitary cabins pcs 1,00 0,00 0,00 0,00 0,00 300,00 300,00 300,00 1,16 346,70
Pick down cabibns 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
El instalations pcs 1,00 0,00 0,00 0,00 0,00 350,00 350,00 350,00 1,16 404,48
LigthsBelysning pcs 6,00 0,00 0,00 0,00 0,00 3.000,00] 18.000,00 18.000,00 1,16 20.802,03
Water pcs 2,00 0,00 0,00 0,00 0,00 350,00 700,00 700,00 1,16 808,97
Telephone pcs 1,00 0,00 0,00 0,00 0,00 250,00 250,00 250,00 1,16 288,92
Crane up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Mobile crane 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Crane tracks 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Lifts up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Byggepladsvej 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Site roads pcs 1,00 0,00 0,00 0,00 0,00 28.332,95| 28.332,95 28.332,95, 1,16 32.743,50
Steelp sheets 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Fences m 236,00 0,00 0,00 0,00 0,00 25,00 5.900,00 5.900,00 1,16 6.818,44
Gates m 6,00 0,00 0,00 0,00 0,00 25,00 150,00 150,00 1,16 173,35

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Final cleaning pcs 1,00 0,00 0,00 0,00 0,00 42.250,00] 42.250,00 42.250,00 1,16 48.827,00
Transport of cabins pcs 2,00 0,00 0,00 0,00 0,00 2.800,00 5.600,00 5.600,00| 1,16 6.471,74
Transport of machinery pcs 2,00 0,00 0,00 0,00 0,00 2.598,00 5.196,00 5.196,00 1,16 6.004,85

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Total to summary up 0,00 0,00 0,00 0,00 107.328,95 107.328,95 124.036,69
Ii




