Calculation Case: Svanekgkkenet Arhus Frontpage
Date 23/05/2013
Concrete works Name Maria Prieto
Wages Materials Machines
Hours Wages Unex. Unex. SOC. Materials Machines Netto CM Gro ss
total Total kr hours 44% rent price kr price
Concrete works 410 73.766 2.213 15 33.431 1.624.808 0 1.734.218 433.554 2.167.772
0
Rig/ unrig site 0 0 0 0 0 10.690 10.690 2.673 13.363
0
Running site 0 0 0 0 0 56.187 56.187 14.047 70.234
Total 410 73.766 2.213 15 33.431 0| 1.635.498 0 56.187 1.801.095 450.274 2.251.368
Driving money 0,00 Key in your own amount 0 0 0
| |
Total 1.801.095 450.274 2.251.368
Months Monthly unitprice
contract manager 0,07 50.000 3.400 3.400
Foreman 0,68 40.000 27.200 27.200
Winterbidding list 0
Riscs 0
Stipulated payments 0
Productionprice exl manegment and stipulated paymen ts 1.801.095
Productionprice incl. manegment and stipulated paym ents 1.831.695 450.274
| | | | | Price excl winter and sti. Pay. 2.251.368
Price incl. winter and sti. Pay. 2.281.968
Cm demolition works 20,00




Svanekgkkenet Arhus

Summary pa Calculation Case: Page:1
Frontpage Concrete works Date 41417
Name Maria Prieto
) Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 44% price price rent/ run price price
Delivery of concrete wall
21.01 elements 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Wall panels (element 1
21.01.01 W=0,15 m) Wages pcs 55,00 119,68 109,71 19.747,20 592,42 8.949,43 0,00 0,00 29.289,05 1,25 36.611,31
Wall panels (element 1
21.01.02 W=0,15 m) m2 448,00 0,00 0,00 0,00 0,000 1.120,00f 501.760,00 0,00 501.760,00 1,25 627.200,00
Wall panels (element 2
21.01.03 W=0,24 m) Wages pcs 2,00 119,68 3,99 718,08 21,54 325,43 0,00 0,00 1.065,06 1,25 1.331,32
Wall panels (element 2
21.01.04 W=0,24 m) m2 1,81 0,00 0,00 0,00 0,004 1.400,00 2.534,00 0,00 2.534,00 1,25 3.167,50
Wall panels (element 3 W=0,2
21.01.05 m) Wages pcs 6,00 119,68 11,97 2.154,24 64,63 976,30 0,00 0,00 3.195,17 1,25 3.993,96
Wall panels (element 3 W=0,2
21.01.06 m) m2 137,28 0,00 0,00 0,00 0,000 1.390,00f 190.819,20 0,00 190.819,20 1,25 238.524,00
21.01.07 Reinforcement Y10 kg 197,60 0,00 0,00 0,00 0,00 5,10 1.007,76 0,00 1.007,76 1,25 1.259,70
21.01.08 Concrete m3 2,37 0,00 0,00 0,00 0,00 500,00] 1.185,00 0,00 1.185,00 1,25 1.481,25
21.01.09 Volclay Voltex m 122,03 0,00 0,00 0,00 0,00 75,00 9.152,25 0,00 9.152,25 1,25 11.440,31
Wall panels (element 1
21.01.10 W=0,15) WASTES m2 22,40 0,00 0,00 0,00 0,00 1.120| 25.088,00 0,00 25.088,00 1,25 31.360,00
Wall panels (element 2
21.01.11 W=0,24) WASTES m2 0,09 0,00 0,00 0,00 0,00] 1.400,00 127,40 0,00 127,40 1,25 159,25
Wall panels (element 3 W=0,2)
21.01.12 WASTES m2 6,86 0,00 0,00 0,00 0,00] 1.390,00 9.535,40 0,00 9.535,40 1,25 11.919,25
21.01.13 Reinforcement Y10 WASTES kg 23,71 0,00 0,00 0,00 0,00 5,10 120,92 0,00 120,92 1,25 151,15
21.01.14 Concrete WASTES m3 0,12 0,00 0,00 0,00 0,00 500,00 59,50 0,00 59,50 1,25 74,38
21.01.15 Volclay Voltex WASTES m 6,10 0,00 0,00 0,00 0,00 75 457,50 0,00 457,50 1,25 571,88
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 125,66] 22.619,52 678,59 10.251,17 741.846,93 0,00 775.396,20) 969.245,25




Calculation: Concrete works Page 2
) Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
21.02 Delivery of concrete partitions 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Wall panels (element 1 W=0,2
21,02.01 m) Wages pcs 16,00 90,75 24,20 4.356,00 130,68 1.974,14 0,00 0,00 6.460,82 1,25 8.076,02
Wall panels (element 1 W=0,2
21,02.02 m) m2 123,30 0,00 0,00 0,00 0,00] 1.390,00f 171.387,00 0,00 171.387,00 1,25 214.233,75
Wall panels (element 2
21,02.03 W=0,15 m) Wages pcs 15,00 90,75 22,69 4.083,75 122,51 1.850,76 0,00 0,00 6.057,02 1,25 7.571,27
Wall panels (element 2
21,02.04 W=0,15m) m2 108,30 0,00 0,00 0,00 0,00] 1.120,00f 121.296,00 0,00 121.296,00 1,25 151.620,00
Wall panels (element 3 W=0,1
21,02.05 m) Wages pcs 2,00 90,75 3,03 544,50 16,34 246,77 0,00 0,00 807,60 1,25 1.009,50
Wall panels (element 3 W=0,1
21,02.06 m) m2 5,05 0,00 0,00 0,00 0,00] 1.090,00 5.503,41 0,00 5.503,41 1,25 6.879,26
21,02.07 Reinforcement Y10 kg 80,50 0,00 0,00 0,00 0,00 5,10 410,55 0,00 410,55 1,25 513,19
21,02.08 Concrete m3 81,00 0,00 0,00 0,00 0,00 500,00 40.500,00 0,00 40.500,00 1,25 50.625,00
21,02.09 Volclay Voltex m 74,50 0,00 0,00 0,00 0,00 75,00 5.587,50 0,00 5.587,50 1,25 6.984,38
Wall panels (element 1 W=0,2
21,02.10 m) WASTES m2 6,16 0,00 0,00 0,00 0,00] 1.390,00 8.562,40 0,00 8.562,40 1,25 10.703,00
Wall panels (element 2
21,02.11 W=0,15m) WASTES m2 5,41 0,00 0,00 0,00 0,00] 1.120,00] 6.059,20 0,00 6.059,20 1,25 7.574,00
Wall panels (element 3 W=0,1
21,02.12 m) WASTES m2 0,25 0,00 0,00 0,00 0,00] 1.090,00 272,50 0,00 272,50 1,25 340,63
21,02.13 Reinforcement Y10 WASTES kg 9,66 0,00 0,00 0,00 0,00 5,10 49,27 0,00 49,27 1,25 61,58
21,02.14 Concrete WASTES m3 4,05 0,00 0,00 0,00 0,00 500,00 2.025,00 0,00 2.025,00 1,25 2.531,25
21,02.15 Volclay Voltex WASTES m 3,72 0,00 0,00 0,00 0,00 75,00 279,00 0,00 279,00 1,25 348,75
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 49,91 8.984,25 269,53 4.071,66 361.931,83 0,00 375.257,27

469.071,58'



Calculation: Concrete works Page3
) Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Delivery of hollow core slab
21.03 elements for storey partitions 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Hollow core slabs elements
21.03.01 Wages pcs 153,00 67,70 172,64 31.074,30 932,23] 14.082,87 0,00 0,00 46.089,40 1,25 57.611,75
Hollow core slabs elements
21.03.02 (thickness=0,27m) m2 150,80 0,00 0,00 0,00 0,00 320,00 48.256,00 0,00 48.256,00 1,25 60.320,00
21.03.03 Reinforcement Y12 kg 3.964,00 0,00 0,00 0,00 0,00 5,10 20.216,40 0,00 20.216,40 1,25 25.270,50
21.03.04 Concrete m3 26,21 0,00 0,00 0,00 0,00]  500,00] 13.105,00 0,00 13.105,00 1,25 16.381,25
Hollow core slabs elements
21.03.05 WASTES m2 7,54 0,00 0,00 0,00 0,00 320,00 2.412,80 0,00 2.412,80 1,25 3.016,00
21.03.06 Reinforcement Y12 WASTES kg 475,70 0,00 0,00 0,00 0,00 5,10 2.426,07 0,00 2.426,07 1,25 3.032,59
21.03.07 Concrete WASTES m3 1,31 0,00 0,00 0,00 0,00 500,00 655,00 0,00 655,00 1,25 818,75
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 172,64] 31.074,30 932,23] 14.082,87 87.071,27 0,00 133.160,67 166.450,84




Calculation:

Concrete works Page 4
i Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
21.04 Delivery of concrete columns 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Pilars type 1 (0,3x0,3x2,55 m)
21.04.01 Wages pcs 7,00 82,13 9,58 1.724,73 51,74 781,65 0,00 0,00 2.558,12 1,25 3.197,65
21.04.02 Pilars type 1 (0,3x0,3x2,55 m) [m 17,90 0,00 0,00 0,00 0,00 900,00{ 16.110,00 0,00 16.110,00 1,25 20.137,50
Columns type 1 (9=0,4m
21.04.03 h=3,62) Wages pcs 5,00 82,13 6,84 1.231,95 36,96 558,32 0,00 0,00 1.827,23 1,25 2.284,04
Columns type 1 (8=0,4m
21.04.04 h=3,62) m 18,10 0,00 0,00 0,00 0,00f 1.050,00| 19.005,00 0,00 19.005,00 1,25 23.756,25
Columns type 2 (9=0,5m
21.04.05 h=3,62) Wages pcs 2,00 82,13 2,74 492,78 14,78 223,33 0,00 0,00 730,89 1,25 913,61
Columns type 2 (8=0,5m
21.04.06 h=3,62) m 7,24 0,00 0,00 0,00 0,00 1.200,00 8.688,00 0,00 8.688,00 1,25 10.860,00
Columns type 3 (9=0,4m
21.04.07 h=4,11) Wages pcs 7,00 82,13 9,58 1.724,73 51,74 781,65 0,00 0,00 2.558,12 1,25 3.197,65
Columns type 3 (4=0,4m
21.04.08 h=4,11) m 28,80 0,00 0,00 0,00 0,00f 1.050,00| 30.240,00 0,00 30.240,00 1,25 37.800,00
Columns type 4 (9=0,5m
21.04.09 h=4,11) Wages pcs 1,00 82,13 1,37 246,39 7,39 111,66 0,00 0,00 365,45 1,25 456,81
Columns type 4 (2=0,5m
21.04.10 h=4,11) m 4,11 0,00 0,00 0,00 0,00 1.200,00 4.932,00 0,00 4.932,00 1,25 6.165,00
21.04.11 Concrete m3 0,109 0,00 0,00 0,00 0,00 500,00 54,50 0,00 54,50 1,25 68,13
21.04.12 Volclay Voltex m 8,40 0,00 0,00 0,00 0,00 75,00 630,00 0,00 630,00 1,25 787,50
Pilars type 1 (0,3x0,3x2,55 m)
21.04.13 WASTES m 0,89 0,00 0,00 0,00 0,00 900,00 803,70 0,00 803,70 1,25 1.004,63
Columns type 1 (8=0,4m
21.04.14 h=3,62) WASTES m 0,91 0,00 0,00 0,00 0,00f 1.050,00 950,25 0,00 950,25 1,25 1.187,81
Columns type 2 (2=0,5m
21.04.15 h=3,62) WASTES m 0,36 0,00 0,00 0,00 0,00 1.200,00 434,40 0,00 434,40 1,25 543,00
Columns type 3 (8=0,4m
21.04.16 h=4,11) WASTES m 1,43 0,00 0,00 0,00 0,00f 1.050,00 1.501,50 0,00 1.501,50 1,25 1.876,88
Columns type 4 (2=0,5m
21.04.17 h=4,11) WASTES m 0,20 0,00 0,00 0,00 0,00 1.200,00 240,00 0,00 240,00 1,25 300,00
21.04.18 Concrete WASTES m3 0,01 0,00 0,00 0,00 0,00 500,00 5,00 0,00 5,00 1,25 6,25
21.04.19 Volclay Voltex WASTES m 0,42 0,00 0,00 0,00 0,00 75,00 31,50 0,00 31,50 1,25 39,38
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 30,11 5.420,58 162,62 2.456,61 83.625,85 0,00 91.665,65 114.582,07




Calculation:

Concrete works Page 5
) Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

21.05 Delivery of concrete beams 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
21.05.01 Beams KB 27/57 Wages pcs 2,001 82,13 2,74 492,78 14,78 223,33 0,00 0,00 730,89 1,25 913,61
21.05.02 Beams KB 27/57 m 11,80 0,00 0,00 0,00 0,00] 2.100,00] 24.780,00 0,00 24.780,00 1,25 30.975,00
21.05.03 Beam KBE 32/52 Wages pcs 9,001 82,13 12,32 2.217,51 66,53 1.004,98 0,00 0,00 3.289,01 1,25 4.111,26
21.05.04 Beam KBE 32/52 m 46,26 0,00 0,00 0,00 0,00] 2.400,00| 111.024,00 0,00 111.024,00 1,25 138.780,00
21.05.05 Beam RB 24/54 Wages pcs 1,000 82,13 1,37 246,39 7,39 111,66 0,00 0,00 365,45 1,25 456,81
21.05.06 Beam RB 24/54 m 5,00 0,00 0,00 0,00 0,00] 2.100,00] 10.500,00 0,00 10.500,00 1,25 13.125,00
21.05.07 Beam KB 32/72 Wages pcs 1,000 82,13 1,37 246,39 7,39 111,66 0,00 0,00 365,45 1,25 456,81
21.05.08 Beam KB 32/72 m 8,40 0,00 0,00 0,00 0,00] 2.400,00] 20.160,00 0,00 20.160,00 1,25 25.200,00
21.05.09 Beam KB 32/52 Wages pcs 1,000 82,13 1,37 246,39 7,39 111,66 0,00 0,00 365,45 1,25 456,81
21.05.10 Beam KB 32/52 m 4,20 0,00 0,00 0,00 0,00] 2.400,00] 10.080,00 0,00 10.080,00 1,25 12.600,00
21.05.11 Beam KBE 27/47 Wages pcs 9,001 82,13 12,32 2.217,51 66,53 1.004,98 0,00 0,00 3.289,01 1,25 4.111,26
21.05.12 Beam KBE 27/47 m 46,26 0,00 0,00 0,00 0,00] 2.400,00| 111.024,00 0,00 111.024,00 1,25 138.780,00
21.05.13 Beam KB 27/87 Wages pcs 1,00 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
21.05.14 Beam KB 27/87 m 17,80 0,00 0,00 0,00 0,00] 2.400,00| 42.720,00 0,00 42.720,00 1,25 53.400,00
21.05.15 Beams KB 27/57 WASTES m 0,59 0,00 0,00 0,00 0,00] 2.100,00 1.239,00 0,00 1.239,00 1,25 1.548,75
21.05.16 Beam KBE 32/52 WASTES m 2,30 0,00 0,00 0,00 0,00] 2.400,00 5.520,00 0,00 5.520,00 1,25 6.900,00
21.05.17 Beam RB 24/54 WASTES m 0,25 0,00 0,00 0,00 0,00] 2.100,00 525,00 0,00 525,00 1,25 656,25
21.05.18 Beam KB 32/72 WASTES m 0,42 0,00 0,00 0,00 0,00] 2.400,00 1.008,00 0,00 1.008,00 1,25 1.260,00
21.05.19 Beam KB 32/52 WASTES m 0,21 0,00 0,00 0,00 0,00 2.400,00 504,00 0,00 504,00 1,25 630,00
21.05.20 Beam KBE 27/47 WASTES m 2,30 0,00 0,00 0,00 0,00] 2.400,00 5.520,00 0,00 5.520,00 1,25 6.900,00
21.05.21 Beam KB 27/87 WASTES m 0,89 0,00 0,00 0,00 0,00 2.400,00 2.136,00 0,00 2.136,00 1,25 2.670,00
21.05.22 Concrete m3 0,10 0,00 0,00 0,00 0,00 500,00 50,00 0,00 50,00 1,25 62,50
21.05.23 Concrete wastes m3 0,01 0,00 0,00 0,00 0,00 500,00 2,50 0,00 2,50 1,25 3,13

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 31,48 5.666,97 170,01 2.568,27 346.792,50 0,000 355.197,75 443.997,19




Calculation:

Concrete works Page 6
) Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Delivery of fittings for casting
in, steel tread ancorage and
21.06 sliding fittings etc.. pcs 118,00 0,00 0,00 0,00 0,00 30,00 3.540,00 0,00 3.540,00 1,25 4.425,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 0,00 0,00 0,00 0,00 3.540,00 0,00 3.540,00 4.425,00'




Calculation Case Svanekgkkenet Arhus Page

Frontpage!
Concrete works Name Grossprice

Trin:

Costs

Example taken from the book A T 2 page 385

\Variabel costs 1734218

Rig/ unrig site 10690

Running site 56187 excl driving money

\Variabel costs total 1801095

Contribution margin

CM own p. 20,00% Key your own CM from own. Pr. 2251368 Price is excl winter and stipulated benefits
Fix the riscs if there are any. 0 Key in the total in thousand kr.

Capacati costs in relation to the budget

Administration costs 9,0% 202623

Financing and guarantees 1,0% 22514

The margin after paying the capasity costs 2026232 0

Gross ownproduction 2251368

Conversionfactor 1801095 1,25

Social costs 44% Key in your own costs from the calculation ef the salarycalculation

\Wage factor 180 kr




Frontpage Calculation Case: Svanekgkkenet Arhus Running site Page: 1
Date: 41417
Concrete works Name: Marfa Prieto
Minutfactor 0 Wages Materials Grossprice
Running
Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto factor Gross
minuts total Total 0% 44% price total prce price
Scaffolding m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Smaller machines month 0,68 0,00 0,00 0,00 0,00 5.000,00 3.400,00| 3.400,00 1,25 4.250,00
Telephon month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IDining cabib month 0,68 0,00 0,00 0,00 0,00 6.240,00 4.243,20 4.243,20 1,25 5.304,00
ISanitary cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IForemans cabin mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IManages cabin mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ICabin for meetings mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IMateriaI container mounth 1,50 0,00 0,00 0,00 0,00 136,00 204,00 204,00 1,25 255,00
ITower crane mounth 0,68 0,00 0,00 0,00 0,00 8.000,00 5.440,00 5.440,00 1,25 6.800,00
IMobiIe crane mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ICrane operator hours 102,00 0,00 0,00 0,00 0,00 325,00 33.150,00| 33.150,00 1,25 41.437,50
ILifts mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ILifts for persons mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ISainfts mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IHeating up mounth 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Surveying hour 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Steel sheets m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Cleaning cabins hour 20,00 0,00 0,00 0,00 0,00 200,00 4.000,00 4.000,00 1,25 5.000,00
Outdoor cleaning hour 25,00 0,00 0,00 0,00 0,00 200,00 5.000,00| 5.000,00 1,25 6.250,00
Container heavy pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Container mixed pcs 1,50 0,00 0,00 0,00 0,00 500,00 750,00 750,00 1,25 937,50
Container burnable pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00, 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00, 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00, 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00, 0,00 1,25 0,00
\Various 0,00 0,00 0,00 0,00 0,00, 0,00 1,25 0,00
\Various 0,00 0,00 0,00 0,00, 0,00, 0,00 1,25 0,00
Total to summary up 0,00 0,00 0,00 0,00 56.187,20| 56.187,20| 70.234,00|
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Arrangement of the site 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Set up cabins pcs 2,00 0,00 0,00 0,00 0,00} 1.625,00 3.250,00 3.250,00 1,25 4.062,50
Set up sanitary cabins 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Pick down cabibns 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
El instalations 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
LigthsBelysning 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Water 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Telephone 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Crane up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Mobile crane 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Crane tracks 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Lifts up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Site roads 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Steelp sheets 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Fences 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Gates 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Final cleaning hours 20,00 0,00 0,00 0,00 0,00] 300,00 6.000,00 6.000,00 1,25 7.500,00
Transport of cabins pcs 2,00 0,00 0,00 0,00 0,00] 720,00 1.440,00 1.440,00 1,25 1.800,00
Transport of machinery 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 0,00 0,00 0,00 0,00 10.690,00 10.690,00 13.362,50




