
Calculation
Date
Name

Hours Wages Unex. Unex. SOC. Materials Machines Netto CM Gro ss

total Total kr hours 44% rent price kr price

Concrete works 1.428 257.118 7.714 51 116.526 381.677 0 763.034 190.758 953.792
0

Rig/ unrig site 0 0 0 0 0 10.690 10.690 2.673 13.363
0

Running site 0 0 0 0 0 204.357 204.357 51.089 255.447
Total 1.428 257.118 7.714 51 116.526 0 392.367 0 204.357 978.081 244.520 1.222.602

Driving money 0,00 Key in your own amount 0 0 0

Total 978.081 244.520 1.222.602
Months

Contract manager 0,24 50.000 12.000 12.000
Foreman 2,40 40.000 96.000 96.000
Winterbidding list 0

Riscs 0
Stipulated payments 0

978.081
1.086.081 244.520

1.222.602
1.330.602

20,00

14/05/2013
Maria Prieto

FrontpageCase: Svanekøkkenet Århus

Concrete works

Productionprice exl manegment and stipulated paymen ts
Productionprice incl. manegment and stipulated paym ents

Monthly unitprice

Cm demolition works

Wages Materials Machines

Price incl. winter and sti. Pay.
Price excl winter and sti. Pay.



Summary pageCalculation Page:1

Frontpage Concrete works Date
Name

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 44% price price rent/ run price price

20.01
Point and trench foundations

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.01.01 Formworks m2 123,30 30,90 63,50 11.429,91 342,90 5.180,04 0,00 0,00 16.952,84 1,25 21.191,05

20.01.02 Concrete m3 26,36 80,34 35,30 6.353,29 190,60 2.879,31 550,00 14.498,00 0,00 23.921,20 1,25 29.901,49

20.01.03 Steel Y8 kg 17,18 2,09 0,60 107,72 3,23 48,82 5,20 89,34 0,00 249,10 1,25 311,38

20.01.04 Steel Y10 kg 16,65 2,09 0,58 104,40 3,13 47,31 5,10 84,92 0,00 239,75 1,25 299,69

20.01.05 Steel Y12 kg 1.297,04 2,00 43,23 7.782,24 233,47 3.526,91 5,10 6.614,90 0,00 18.157,52 1,25 22.696,90

20.01.06 Radon barrier m2 10,06 4,00 0,67 120,72 3,62 54,71 25,00 251,50 0,00 430,55 1,25 538,19

20.01.07 Blinding layer (RENSELAG) m3 2,20 0,00 0,00 0,00 0,00 500,00 1.100,00 0,00 1.100,00 1,25 1.375,00

20.01.08 Blinding layer (Wages) m2 44,00 6,12 4,49 807,84 24,24 366,11 0,00 0,00 1.198,19 1,25 1.497,74

20.01.09 Concrete Wastes m3 1,31 0,00 0,00 0,00 0,00 550,00 720,50 0,00 720,50 1,25 900,63

20.01.10 Steel Y18 Wastes kg 2,06 0,00 0,00 0,00 0,00 5,20 10,71 0,00 10,71 1,25 13,39

20.01.11 Steel Y10 Wastes kg 1,99 0,00 0,00 0,00 0,00 5,10 10,15 0,00 10,15 1,25 12,69

20.01.12 Steel Y12 Wastes kg 155,64 0,00 0,00 0,00 0,00 5,10 793,76 0,00 793,76 1,25 992,21

20.01.13 Radon barrier Wastes m2 0,50 0,00 0,00 0,00 0,00 25,00 12,50 0,00 12,50 1,25 15,63

20.01.14 Blinding layer Wastes m3 0,11 0,00 0,00 0,00 0,00 500,00 55,00 0,00 55,00 1,25 68,75

20.01.15 20 mm Polystyrene Wastes m2 0,37 0,00 0,00 0,00 0,00 20 7,40 0,00 7,40 1,25 9,25

20.01.16 20 mm Polystyren m2 7,34 0,00 0,00 0,00 0,00 20,00 146,80 0,00 146,80 1,25 183,50

20.01.17 21 mm Polystyren Wages m 50,97 1,80 1,53 275,24 8,26 124,74 0,00 0,00 408,23 1,25 510,29

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 149,90 26.981,35 809,44 12.227,95 24.395,48 0,00 64.414,22 80.517,77

GrosspriceWages MAT Machines

Svanekøkkenet ÅrhusCase:
41408
Maria Prieto



Calculation: Concrete works Page 2

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.02

Insulation of foundations and 
lightweight concrete 
blockwork 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.02.01 Concrete blocks 0,18x0,3x0,3 pcs 32,00 0,00 0,00 0,00 0,00 30,00 960,00 0,00 960,00 1,25 1.200,00

20.02.02
Concrete blocks 0,18x0,3x0,3 
Wastes pcs 2,00 0,00 0,00 0,00 0,00 30,00 60,00 0,00 60,00 1,25 75,00

20.02.03
Concrete blocks (0,18x0,3x0,3) 
Wages m2 2,88 52,22 2,51 451,18 13,54 204,48 0,00 0,00 669,19 1,25 836,49

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 2,51 451,18 13,54 204,48 1.020,00 0,00 1.689,19 2.111,49

Wages MAT Machines Grossprice



Calculation: Concrete works Page3

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.03
Terrain slab inclusive floor 
insulation and Radon barrier 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.03.01 Formworks m2 46,59 31,20 24,23 4.360,82 130,82 1.976,33 0,00 0,00 6.467,97 1,25 8.084,97

20.03.02 Concrete m3 200,30 80,34 268,20 48.276,31 1.448,29 21.878,82 550,00 110.165,00 0,00 181.768,42 1,25 227.210,52

20.03.03 Steel Y12 kg 6.462,86 1,55 166,96 30.052,30 901,57 13.619,70 5,10 32.960,59 0,00 77.534,16 1,25 96.917,69

20.03.04 Blinding layer (RENSELAG) m3 18,21 0,00 0,00 0,00 0,00 500,00 9.105,00 0,00 9.105,00 1,25 11.381,25

20.03.05 Volclay Voltex m 30,40 2,00 1,01 182,40 5,47 82,66 75,00 2.280,00 0,00 2.550,54 1,25 3.188,17

20.03.06 Concrete Wastes m3 10,02 0,00 0,00 0,00 0,00 550,00 5.511,00 0,00 5.511,00 1,25 6.888,75

20.03.07 Steel Y12 Wastes kg 775,54 0,00 0,00 0,00 0,00 5,10 3.955,25 0,00 3.955,25 1,25 4.944,07

20.03.08
Blinding layer (RENSELAG) 
Wastes m3 0,91 0,00 0,00 0,00 0,00 500,00 455,00 0,00 455,00 1,25 568,75

20.03.09 Volclay Voltex Wastes m 0,00 0,00 0,00 0,00 75,00 0,00 0,00 0,00 1,25 0,00

20.03.10 Blinding layer (Wages) m2 364,20 6,12 37,15 6.686,71 200,60 3.030,42 0,00 0,00 9.917,73 1,25 12.397,16

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 497,55 89.558,54 2.686,76 40.587,93 164.431,84 0,00 297.265,07 371.581,34

MAT Machines GrosspriceWages



Calculation: Concrete works Page 4

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.04
Basement walls inclusive 
insulation 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.04.01 Formworks m2 218,00 66,60 241,98 43.556,40 1.306,69 19.739,76 0,00 0,00 64.602,85 1,25 80.753,57

20.04.02 Concrete m3 65,28 37,80 41,13 7.402,75 222,08 3.354,93 550,00 35.904,00 0,00 46.883,76 1,25 58.604,70

20.04.03 Steel Y8 kg 147,82 2,09 5,15 926,83 27,80 420,04 5,20 768,66 0,00 2.143,34 1,25 2.679,18

20.04.04 Steel Y10 kg 104,30 2,09 3,63 653,96 19,62 296,38 5,10 531,93 0,00 1.501,88 1,25 1.877,36

20.04.05 Steel Y12 kg 363,37 2,00 12,11 2.180,22 65,41 988,08 5,10 1.853,19 0,00 5.086,89 1,25 6.358,61

20.04.06 RIONET 10010 kg 5.853,40 2,00 195,11 35.120,40 1.053,61 15.916,57 7,00 40.973,80 0,00 93.064,38 1,25 116.330,47

20.04.07
insulation (100 mm) Mineral 
wool m2 242,92 4,20 17,00 3.060,79 91,82 1.387,15 90,00 21.862,80 0,00 26.402,57 1,25 33.003,21

20.04.08 Volclay Voltex m 9,40 2,00 0,31 56,40 1,69 25,56 75,00 705,00 0,00 788,65 1,25 985,82

20.04.09 20 mm Polystyren m2 0,84 0,00 0,00 0,00 0,00 20,00 16,80 0,00 16,80 1,25 21,00

20.04.10 20 mm Polystyren Wages m 5,60 1,80 0,17 30,24 0,91 13,70 0,00 0,00 44,85 1,25 56,06

20.04.11 Concrete Wastes m3 1,31 0,00 0,00 0,00 0,00 550,00 720,50 0,00 720,50 1,25 900,63

20.04.12 Steel Y8 wastes kg 19,06 0,00 0,00 0,00 0,00 5,20 99,11 0,00 99,11 1,25 123,89

20.04.13 Steel Y10 Wastes kg 12,52 0,00 0,00 0,00 0,00 5,10 63,85 0,00 63,85 1,25 79,82

20.04.14 Steel Y12 Wastes kg 49,55 0,00 0,00 0,00 0,00 5,10 252,71 0,00 252,71 1,25 315,88

20.04.15 RIONET 10010 Wastes kg 702,40 0,00 0,00 0,00 0,00 7,00 4.916,80 0,00 4.916,80 1,25 6.146,00

20.04.16
insulation (100 mm) Mineral 
wool Wastes m2 12,14 0,00 0,00 0,00 0,00 90,00 1.092,60 0,00 1.092,60 1,25 1.365,75

20.04.17 Volclay Voltex Wastes m 0,55 0,00 0,00 0,00 0,00 75,00 41,25 0,00 41,25 1,25 51,56

20.04.18 20 mm Polysryren Wastes m2 0,04 0,00 0,00 0,00 0,00 20,00 0,80 0,00 0,80 1,25 1,00

20.04.19 50x50 mm Beton hulkel m 89,72 1,00 1,50 269,16 8,07 121,98 200,00 17.944,00 0,00 18.343,22 1,25 22.929,02

20.04.20 Volclay Waterstop RX-101 m 93,44 2,00 3,11 560,64 16,82 254,08 75,00 7.008,00 0,00 7.839,54 1,25 9.799,43

20.04.21
50x50 mm Beton hulkel 
Wastes m 4,48 0,00 0,00 0,00 0,00 200,00 896,00 0,00 896,00 1,25 1.120,00

20.04.21
Volclay Waterstop RX-101 
Wastes m 4,67 0,00 0,00 0,00 0,00 75,00 350,25 0,00 350,25 1,25 437,81

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 521,21 93.817,80 2.814,53 42.518,23 136.002,05 0,00 275.152,61 343.940,76

MachinesMAT GrosspriceWages



Calculation: Concrete works Page 5

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.05
Elevator rebate inclusive 
insulation 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.05.01 Formworks m2 64,92 62,40 67,52 12.153,02 364,59 5.507,75 0,00 0,00 18.025,37 1,25 22.531,71

20.05.02 Concrete m3 24,15 37,80 15,21 2.738,61 82,16 1.241,14 550,00 13.282,50 0,00 17.344,41 1,25 21.680,51

20.05.03 Steel Y10 kg 136,80 2,09 4,77 857,74 25,73 388,73 5,10 697,68 0,00 1.969,87 1,25 2.462,34

20.05.04 Steel Y12 kg 251,30 2,00 8,38 1.507,80 45,23 683,33 5,10 1.281,63 0,00 3.518,00 1,25 4.397,50

20.05.05 RIONET 10010 kg 1.780,40 2,00 59,35 10.682,40 320,47 4.841,26 7,00 12.462,80 0,00 28.306,94 1,25 35.383,67

20.05.06
insulation (100 mm) Mineral 
wool m2 31,60 4,20 2,21 398,16 11,94 180,45 90,00 2.844,00 0,00 3.434,55 1,25 4.293,19

20.05.07 Blinding layer m3 1,23 0,00 0,00 0,00 0,00 500,00 615,00 0,00 615,00 1,25 768,75

20.05.08 Blinding layer Wages m2 24,67 6,12 2,52 452,94 13,59 205,27 0,00 0,00 671,80 1,25 839,75

20.05.09 Volclay Voltex m 18,30 2,00 0,61 109,80 3,29 49,76 75,00 1.372,50 0,00 1.535,36 1,25 1.919,19

20.05.10 50x50 mm Beton hulkel m 50,84 1,00 0,85 152,52 4,58 69,12 200,00 10.168,00 0,00 10.394,22 1,25 12.992,77

20.05.11 Volclay Waterstop RX-101 m 35,19 2,00 1,17 211,14 6,33 95,69 75,00 2.639,25 0,00 2.952,41 1,25 3.690,52

20.05.12 Concrete Wastes m3 1,27 0,00 0,00 0,00 0,00 550,00 698,50 0,00 698,50 1,25 873,13

20.05.13 Steel Y10 Wastes kg 16,42 0,00 0,00 0,00 0,00 5,10 83,74 0,00 83,74 1,25 104,68

20.05.14 Steel Y12 Wastes kg 30,15 0,00 0,00 0,00 0,00 5,10 153,77 0,00 153,77 1,25 192,21

20.05.15 RIONET 10010 Wastes kg 213,65 0,00 0,00 0,00 0,00 7,00 1.495,55 0,00 1.495,55 1,25 1.869,44

20.05.16
insulation (100 mm) Mineral 
wool Wastes m2 1,58 0,00 0,00 0,00 0,00 90,00 142,20 0,00 142,20 1,25 177,75

20.05.17 Blinding layer Wastes m3 0,06 0,00 0,00 0,00 0,00 500,00 31,00 0,00 31,00 1,25 38,75

20.05.18 Volclay Voltex Wastes m 0,91 0,00 0,00 0,00 0,00 75,00 68,25 0,00 68,25 1,25 85,31

20.05.19
50x50 mm Beton hulkel 
Wastes m 2,54 0,00 0,00 0,00 0,00 200,00 508,00 0,00 508,00 1,25 635,00

20.05.20
Volclay Waterstop RX-101 
Wastes m 1,76 0,00 0,00 0,00 0,00 75,00 132,00 0,00 132,00 1,25 165,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 162,58 29.264,13 877,92 13.262,50 48.676,37 0,00 92.080,93 115.101,16

Wages MachinesMAT Grossprice



Calculation: Concrete works Page 6

Ownproduction

POS Activity Unit Quantity Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross

NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.06 External support walls 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.06.01 Formworks m2 76,99 62,40 80,07 14.412,53 432,38 6.531,76 0,00 0,00 21.376,66 1,25 26.720,83

20.06.02 Concrete m3 8,90 37,80 5,61 1.009,26 30,28 457,40 550,00 4.895,00 0,00 6.391,93 1,25 7.989,92

20.06.03 Steel Y12 kg 71,39 2,00 2,38 428,34 12,85 194,12 5,10 364,09 0,00 999,40 1,25 1.249,25

20.06.04 RIONET 8015 kg 174,40 2,00 5,81 1.046,40 31,39 474,23 7,00 1.220,80 0,00 2.772,82 1,25 3.466,03

20.06.05 Radon barrier m2 3,04 4,00 0,20 36,48 1,09 16,53 25,00 76,00 0,00 130,11 1,25 162,63

20.06.06 Blinding layer m3 0,30 0,00 0,00 0,00 0,00 500,00 152,00 0,00 152,00 1,25 190,00

20.06.07 Blinding layer Wages m2 6,08 6,12 0,62 111,63 3,35 50,59 0,00 0,00 165,57 1,25 206,96

20.06.08 Concrete Wastes m3 0,44 0,00 0,00 0,00 0,00 550,00 242,00 0,00 242,00 1,25 302,50

20.06.09 Steel Y12 Wastes kg 8,56 0,00 0,00 0,00 0,00 5,10 43,66 0,00 43,66 1,25 54,57

20.06.10 RIONET 8015 Wastes kg 20,93 0,00 0,00 0,00 0,00 7,00 146,51 0,00 146,51 1,25 183,14

20.06.11 Radon barrier Wastes m2 0,15 0,00 0,00 0,00 0,00 25,00 3,80 0,00 3,80 1,25 4,75

20.06.12 Blinding layer Wastes m3 0,015 0,00 0,00 0,00 0,00 500,00 7,50 0,00 7,50 1,25 9,38

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 94,69 17.044,64 511,34 7.724,63 7.151,36 0,00 32.431,96 40.539,95

MAT GrosspriceWages Machines



Calculation Page

Frontpage!

Concrete works
Trin:

Example taken from the book A T  2 page 385

Variabel costs 763034
Rig/ unrig site 10690
Running site 204357 excl driving money
Variabel costs total 978081

Contribution margin
CM own p. 20,00% Key your own CM from own. Pr. 1222602 Price is excl winter and stipulated benefits

Fix the riscs if there are any. 0 Key in the total in thousand kr.

Capacati costs in relation to the budget
Administration costs 9,0% 110034

Financing and guarantees 1,0% 12226

The  margin after paying the capasity costs 1100342 0

Gross ownproduction 1222602

Conversionfactor 978081 1,25

44% Key in your own costs from the calculation ef the salarycalculation
180 krWage factor

Social costs

Case Svanekøkkenet Århus

Name Grossprice

Costs



Frontpage Calculation Running site Page: 1

Date:

Concrete works Name:
Minutfactor 0

Running
Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto  factor Gross

minuts total Total 0% 44% price total prce price

Scaffolding m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Smaller machines month 2,40 0,00 0,00 0,00 0,00 5.000,00 12.000,00 12.000,00 1,25 15.000,00

Telephon month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Dining cabib month 2,40 0,00 0,00 0,00 0,00 6.240,00 14.976,00 14.976,00 1,25 18.720,00

Sanitary cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Foremans cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Manages cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Cabin for meetings month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Material container month 2,40 0,00 0,00 0,00 0,00 136,00 326,40 326,40 1,25 408,00

Tower crane month 2,40 0,00 0,00 0,00 0,00 8.000,00 19.200,00 19.200,00 1,25 24.000,00

Mobile crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Crane operator hours 360,00 0,00 0,00 0,00 0,00 325,00 117.000,00 117.000,00 1,25 146.250,00

Lifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Lifts for persons month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Saxlifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Heating up month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Surveying hour 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Steel sheets m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Cleaning cabins hour 20,00 0,00 0,00 0,00 0,00 200,00 4.000,00 4.000,00 1,25 5.000,00

Outdoor cleaning hour 25,00 0,00 0,00 0,00 0,00 200,00 5.000,00 5.000,00 1,25 6.250,00

Container heavy pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Container mixed pcs 4,00 0,00 0,00 0,00 0,00 500,00 2.000,00 2.000,00 1,25 2.500,00

Container burnable pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Formworks foundations days 15,00 0,00 0,00 0,00 0,00 420,00 6.300,00 6.300,00 1,25 7.875,00

Formworks slab days 10,00 0,00 0,00 0,00 0,00 210,00 2.100,00 2.100,00 1,25 2.625,00

Formworks walls days 25,00 0,00 0,00 0,00 0,00 770,00 19.250,00 19.250,00 1,25 24.062,50
Formworks elevator rebate days 5,00 0,00 0,00 0,00 0,00 224,00 1.120,00 1.120,00 1,25 1.400,00

Formworks extern.walls days 5,00 0,00 0,00 0,00 0,00 217,00 1.085,00 1.085,00 1,25 1.356,25

Various 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 0,00 0,00 0,00 0,00 204.357,40 204.357,40 255.446,75

Materials Grossprice

Case: Svanekøkkenet Århus

41408

Maria Prieto

Wages
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Concrete works Name Maria Prieto
Minutfactor 180
Rig/ unrig site

Activity Unit Quantity hours Hours Wage Day wage SOC. Unit. Materials Netto Factor Gross

pr unit total total 0% 44% price price price

Arrangement of the site 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Set up cabins pcs 2,00 0,00 0,00 0,00 0,00 1.625,00 3.250,00 3.250,00 1,25 4.062,50

Set up sanitary cabins 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Pick down cabibns 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

El instalations 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

LigthsBelysning 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Water 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Telephone 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Crane up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Mobile crane 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Crane tracks 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Lifts up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Site roads 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Steelp sheets 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Fences 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Gates 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Final cleaning hours 20,00 0,00 0,00 0,00 0,00 300,00 6.000,00 6.000,00 1,25 7.500,00

Transport of cabins pcs 2,00 0,00 0,00 0,00 0,00 720,00 1.440,00 1.440,00 1,25 1.800,00

Transport of machinery 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 0,00 0,00 0,00 0,00 10.690,00 10.690,00 13.362,50

Rig/ unrig siteCase Svanekøkkenet Århus

GrosspriceWages MAT


