Calculation Case: Svanekgkkenet Arhus Frontpage
Date 14/05/2013
Concrete works Name Maria Prieto
Wages Materials Machines
Hours Wages Unex. Unex. SOC. Materials Machines Netto CM Gro ss
total Total kr hours 44% rent price kr price

Concrete works 1.428 257.118 7.714 51| 116.526 381.677 0 763.034 190.758 953.792

0
Rig/ unrig site 0 0 0 0 0 10.690 10.690 2.673 13.363

0
Running site 0 0 0 0 0 204.357 204.357 51.089 255.447
Total 1.428 257.118 7.714 51| 116.526 0| 392.367 0| 204.357 978.081 244.520 1.222.602
Driving money 0,00 Key in your own amount 0 0 0

| |
Total 978.081 244.520 1.222.602
Months Monthly unitprice
Contract manager 0,24 50.000 12.000 12.000
Foreman 2,40 40.000 96.000 96.000
Winterbidding list 0
Riscs 0
Stipulated payments 0
Productionprice exl manegment and stipulated paymen ts 978.081

Productionprice incl. manegment and stipulated paym ents 1.086.081 244,520
| | | Price excl winter and sti. Pay. 1.222.602
Price incl. winter and sti. Pay. 1.330.602

Cm demolition works

20,00




Summary pa Calculation Case: Svanekgkkenet Arhus Page:1
Frontpage Concrete works Date 41408
Name Maria Prieto
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 44% price price rent/ run price price
20.01 Point and trench foundations 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
20.01.01 Formworks m2 123,30 30,90 63,50 11.429,91 342,90 5.180,04 0,00 0,00 16.952,84 1,25 21.191,05
20.01.02 Concrete m3 26,36 80,34 35,30 6.353,29 190,60 2.879,31 550,00] 14.498,00 0,00 23.921,20 1,25 29.901,49
20.01.03 Steel Y8 kg 17,18 2,09 0,60 107,72 3,23 48,82 5,20 89,34 0,00 249,10 1,25 311,38
20.01.04 Steel Y10 kg 16,65 2,09 0,58 104,40 3,13 47,31 5,10 84,92 0,00 239,75 1,25 299,69
20.01.05 Steel Y12 kg 1.297,04 2,00 43,23 7.782,24 233,47 3.526,91 5,10 6.614,90 0,00 18.157,52 1,25 22.696,90
20.01.06 Radon barrier m2 10,06 4,00 0,67 120,72 3,62 54,71 25,00 251,50 0,00 430,55 1,25 538,19
20.01.07 Blinding layer (RENSELAG) m3 2,20 0,00 0,00 0,00 0,00 500,00 1.100,00 0,00 1.100,00 1,25 1.375,00
20.01.08 Blinding layer (Wages) m2 44,00 6,12 4,49 807,84 24,24 366,11 0,00 0,00 1.198,19 1,25 1.497,74
20.01.09 Concrete Wastes m3 1,31 0,00 0,00 0,00 0,00 550,00 720,50 0,00 720,50 1,25 900,63
20.01.10 Steel Y18 Wastes kg 2,06 0,00 0,00 0,00 0,00 5,20 10,71 0,00 10,71 1,25 13,39
20.01.11 Steel Y10 Wastes kg 1,99 0,00 0,00 0,00 0,00 5,10 10,15 0,00 10,15 1,25 12,69
20.01.12 Steel Y12 Wastes kg 155,64 0,00 0,00 0,00 0,00 5,10 793,76 0,00 793,76 1,25 992,21
20.01.13 Radon barrier Wastes m2 0,50 0,00 0,00 0,00 0,00 25,00 12,50 0,00 12,50 1,25 15,63
20.01.14 Blinding layer Wastes m3 0,11 0,00 0,00 0,00 0,00 500,00 55,00 0,00 55,00 1,25 68,75
20.01.15 20 mm Polystyrene Wastes m2 0,37 0,00 0,00 0,00 0,00 20 7,40 0,00 7,40 1,25 9,25
20.01.16 20 mm Polystyren m2 7,34 0,00 0,00 0,00 0,00 20,00 146,80 0,00 146,80 1,25 183,50
20.01.17 21 mm Polystyren Wages m 50,97 1,80 1,53 275,24 8,26 124,74 0,00 0,00 408,23 1,25 510,29
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 149,90] 26.981,35 809,44] 12.227,95 24.395,48 0,00 64.414,22 80.517,77I




Calculation: Concrete works Page 2
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Insulation of foundations and
lightweight concrete
20.02 blockwork 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
20.02.01 Concrete blocks 0,18x0,3x0,3 pcs 32,00 0,00 0,00 0,00 0,00 30,00 960,00 0,00 960,00 1,25 1.200,00
Concrete blocks 0,18x0,3x0,3
20.02.02 Wastes pcs 2,00 0,00 0,00 0,00 0,00 30,00 60,00 0,00 60,00 1,25 75,00
Concrete blocks (0,18x0,3x0,3)
20.02.03 Wages m2 2,88 52,22 2,51 451,18 13,54 204,48 0,00 0,00 669,19 1,25 836,49
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 2,51 451,18 13,54 204,48 1.020,00 0,00 1.689,19 2.111,49




Calculation: Concrete works Page3
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Terrain slab inclusive floor
20.03 insulation and Radon barrier 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
20.03.01 Formworks m2 46,59 31,20 24,23 4.360,82 130,82 1.976,33 0,00 0,00 6.467,97 1,25 8.084,97
20.03.02 Concrete m3 200,30 80,34 268,20 48.276,31 1.448,29| 21.878,82 550,00 110.165,00 0,00 181.768,42 1,25 227.210,52
20.03.03 Steel Y12 kg 6.462,86 1,55 166,96] 30.052,30 901,57 13.619,70 5,10 32.960,59 0,00 77.534,16 1,25 96.917,69
20.03.04 Blinding layer (RENSELAG) m3 18,21 0,00 0,00 0,00 0,00 500,00 9.105,00 0,00 9.105,00 1,25 11.381,25
20.03.05 Volclay Voltex m 30,40 2,00 1,01 182,40 5,47 82,66 75,00 2.280,00 0,00 2.550,54 1,25 3.188,17
20.03.06 Concrete Wastes m3 10,02 0,00 0,00 0,00 0,00 550,00 5.511,00 0,00 5.511,00 1,25 6.888,75
20.03.07 Steel Y12 Wastes kg 775,54 0,00 0,00 0,00 0,00 5,10 3.955,25 0,00 3.955,25 1,25 4.944,07
Blinding layer (RENSELAG)
20.03.08 Wastes m3 0,91 0,00 0,00 0,00 0,00 500,00 455,00 0,00 455,00 1,25 568,75
20.03.09 Volclay Voltex Wastes m 0,00 0,00 0,00 0,00 75,00 0,00 0,00 0,00 1,25 0,00
20.03.10 Blinding layer (Wages) m2 364,20 6,12 37,15 6.686,71 200,60 3.030,42 0,00 0,00 9.917,73 1,25 12.397,16
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 497,55] 89.558,54 2.686,76] 40.587,93 164.431,84 0,00 297.265,07 371.581,34




Calculation:

Concrete works Page 4
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Basement walls inclusive
20.04 insulation 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
20.04.01 Formworks m2 218,00 66,60 241,98| 43.556,40 1.306,69 19.739,76 0,00 0,00 64.602,85 1,25 80.753,57
20.04.02 Concrete m3 65,28 37,80 41,13 7.402,75 222,08 3.354,93 550,00 35.904,00 0,00 46.883,76 1,25 58.604,70
20.04.03 Steel Y8 kg 147,82 2,09 5,15 926,83 27,80 420,04 5,20 768,66 0,00 2.143,34 1,25 2.679,18
20.04.04 Steel Y10 kg 104,30 2,09 3,63 653,96 19,62 296,38 5,10 531,93 0,00 1.501,88 1,25 1.877,36
20.04.05 Steel Y12 kg 363,37 2,00 12,11 2.180,22 65,41 988,08 5,10 1.853,19 0,00 5.086,89 1,25 6.358,61
20.04.06 RIONET 10010 kg 5.853,40 2,00 195,11 35.120,40 1.053,61 15.916,57 7,001 40.973,80 0,00 93.064,38 1,25 116.330,47
insulation (100 mm) Mineral
20.04.07 wool m2 242,92 4,20 17,00 3.060,79 91,82 1.387,15 90,00 21.862,80 0,00 26.402,57 1,25 33.003,21
20.04.08 Volclay Voltex m 9,40 2,00 0,31 56,40 1,69 25,56 75,00 705,00 0,00 788,65 1,25 985,82
20.04.09 20 mm Polystyren m2 0,84 0,00 0,00 0,00 0,00 20,00 16,80 0,00 16,80 1,25 21,00
20.04.10 20 mm Polystyren Wages m 5,60 1,80 0,17 30,24 0,91 13,70 0,00 0,00 44,85 1,25 56,06
20.04.11 Concrete Wastes m3 1,31 0,00 0,00 0,00 0,00 550,00 720,50 0,00 720,50 1,25 900,63
20.04.12 Steel Y8 wastes kg 19,06 0,00 0,00 0,00 0,00 5,20 99,11 0,00 99,11 1,25 123,89
20.04.13 Steel Y10 Wastes kg 12,52 0,00 0,00 0,00 0,00 5,10 63,85 0,00 63,85 1,25 79,82
20.04.14 Steel Y12 Wastes kg 49,55 0,00 0,00 0,00 0,00 5,10 252,71 0,00 252,71 1,25 315,88
20.04.15 RIONET 10010 Wastes kg 702,40 0,00 0,00 0,00 0,00 7,00 4.916,80 0,00 4.916,80 1,25 6.146,00
insulation (100 mm) Mineral
20.04.16 wool Wastes m2 12,14 0,00 0,00 0,00 0,00 90,00 1.092,60 0,00 1.092,60 1,25 1.365,75
20.04.17 Volclay Voltex Wastes m 0,55 0,00 0,00 0,00 0,00 75,00 41,25 0,00 41,25 1,25 51,56
20.04.18 20 mm Polysryren Wastes m2 0,04 0,00 0,00 0,00 0,00 20,00 0,80 0,00 0,80 1,25 1,00
20.04.19 50x50 mm Beton hulkel m 89,72 1,00 1,50 269,16 8,07 121,98 200,00] 17.944,00 0,00 18.343,22 1,25 22.929,02
20.04.20 Volclay Waterstop RX-101 m 93,44 2,00 3,11 560,64 16,82 254,08 75,00 7.008,00 0,00 7.839,54 1,25 9.799,43
50x50 mm Beton hulkel
20.04.21 Wastes m 4,48 0,00 0,00 0,00 0,00 200,00 896,00 0,00 896,00 1,25 1.120,00
Volclay Waterstop RX-101
20.04.21 Wastes m 4,67 0,00 0,00 0,00 0,00 75,00 350,25 0,00 350,25 1,25 437,81
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 521,21 93.817,80 2.814,53] 42.518,23 136.002,05 0,00 275.152,61 343.940,76




Calculation:

Concrete works Page 5
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price
Elevator rebate inclusive
20.05 insulation 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
20.05.01 Formworks m2 64,92 62,40 67,52 12.153,02 364,59 5.507,75 0,00 0,00 18.025,37 1,25 22.531,71
20.05.02 Concrete m3 24,15 37,80 15,21 2.738,61 82,16 1.241,14 550,00f 13.282,50 0,00 17.344,41 1,25 21.680,51
20.05.03 Steel Y10 kg 136,80 2,09 4,77 857,74 25,73 388,73 5,10 697,68 0,00 1.969,87 1,25 2.462,34
20.05.04 Steel Y12 kg 251,30 2,00 8,38 1.507,80 45,23 683,33 5,10 1.281,63 0,00 3.518,00 1,25 4.397,50
20.05.05 RIONET 10010 kg 1.780,40 2,00 59,35 10.682,40 320,47 4.841,26 7,001 12.462,80 0,00 28.306,94 1,25 35.383,67
insulation (100 mm) Mineral
20.05.06 wool m2 31,60 4,20 2,21 398,16 11,94 180,45 90,00 2.844,00 0,00 3.434,55 1,25 4.293,19
20.05.07 Blinding layer m3 1,23 0,00 0,00 0,00 0,00 500,00 615,00 0,00 615,00 1,25 768,75
20.05.08 Blinding layer Wages m2 24,67 6,12 2,52 452,94 13,59 205,27 0,00 0,00 671,80 1,25 839,75
20.05.09 Volclay Voltex m 18,30 2,00 0,61 109,80 3,29 49,76 75,00 1.372,50 0,00 1.535,36 1,25 1.919,19
20.05.10 50x50 mm Beton hulkel m 50,84 1,00 0,85 152,52 4,58 69,12 200,00{ 10.168,00 0,00 10.394,22 1,25 12.992,77
20.05.11 Volclay Waterstop RX-101 m 35,19 2,00 1,17 211,14 6,33 95,69 75,00 2.639,25 0,00 2.952,41 1,25 3.690,52
20.05.12 Concrete Wastes m3 1,27 0,00 0,00 0,00 0,00 550,00 698,50 0,00 698,50 1,25 873,13
20.05.13 Steel Y10 Wastes kg 16,42 0,00 0,00 0,00 0,00 5,10 83,74 0,00 83,74 1,25 104,68
20.05.14 Steel Y12 Wastes kg 30,15 0,00 0,00 0,00 0,00 5,10 153,77 0,00 153,77 1,25 192,21
20.05.15 RIONET 10010 Wastes kg 213,65 0,00 0,00 0,00 0,00 7,00 1.495,55 0,00 1.495,55 1,25 1.869,44
insulation (100 mm) Mineral
20.05.16 wool Wastes m2 1,58 0,00 0,00 0,00 0,00 90,00 142,20 0,00 142,20 1,25 177,75
20.05.17 Blinding layer Wastes m3 0,06 0,00 0,00 0,00 0,00 500,00 31,00 0,00 31,00 1,25 38,75
20.05.18 Volclay Voltex Wastes m 0,91 0,00 0,00 0,00 0,00 75,00 68,25 0,00 68,25 1,25 85,31
50x50 mm Beton hulkel
20.05.19 Wastes m 2,54 0,00 0,00 0,00 0,00 200,00 508,00 0,00 508,00 1,25 635,00
Volclay Waterstop RX-101
20.05.20 Wastes m 1,76 0,00 0,00 0,00 0,00 75,00 132,00 0,00 132,00 1,25 165,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 162,58] 29.264,13 877,92] 13.262,50 48.676,37 0,00 92.080,93 115.101,16




Calculation: Concrete works Page 6
. Wages MAT Machines Grossprice
Ownproduction
POS Activity Unit | Quantity | Minuts Hours Wages Daywage SOC. Unit Materials Unit Materials Netto Factor Gross
NR. pr. unit total Total kr. 3% 0% price price rent/ run price price

20.06 External support walls 0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

20.06.01 Formworks m2 76,99 62,40 80,07 14.412,53 432,38 6.531,76 0,00 0,00 21.376,66 1,25 26.720,83

20.06.02 Concrete m3 8,90 37,80 5,61 1.009,26 30,28 457,40 550,00 4.895,00 0,00 6.391,93 1,25 7.989,92

20.06.03 Steel Y12 kg 71,39 2,00 2,38 428,34 12,85 194,12 5,10 364,09 0,00 999,40 1,25 1.249,25

20.06.04 RIONET 8015 kg 174,40 2,00 5,81 1.046,40 31,39 474,23 7,00 1.220,80 0,00 2.772,82 1,25 3.466,03

20.06.05 Radon barrier m2 3,04 4,00 0,20 36,48 1,09 16,53 25,00 76,00 0,00 130,11 1,25 162,63

20.06.06 Blinding layer m3 0,30 0,00 0,00 0,00 0,00 500,00 152,00 0,00 152,00 1,25 190,00

20.06.07 Blinding layer Wages m2 6,08 6,12 0,62 111,63 3,35 50,59 0,00 0,00 165,57 1,25 206,96

20.06.08 Concrete Wastes m3 0,44 0,00 0,00 0,00 0,00 550,00 242,00 0,00 242,00 1,25 302,50

20.06.09 Steel Y12 Wastes kg 8,56 0,00 0,00 0,00 0,00 5,10 43,66 0,00 43,66 1,25 54,57

20.06.10 RIONET 8015 Wastes kg 20,93 0,00 0,00 0,00 0,00 7,00 146,51 0,00 146,51 1,25 183,14

20.06.11 Radon barrier Wastes m2 0,15 0,00 0,00 0,00 0,00 25,00 3,80 0,00 3,80 1,25 4,75

20.06.12 Blinding layer Wastes m3 0,015 0,00 0,00 0,00 0,00 500,00 7,50 0,00 7,50 1,25 9,38
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
0,00 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

Total to summary up 94,69 17.044,64 511,34 7.724,63 7.151,36 0,00 32.431,96 40.539,95'




Frontpage!
Concrete works

Calculation Case Svanekgkkenet Arhus

Page

Name Grossprice

Trin:

Costs

Example taken from the book A T 2 page 385

Variabel costs

Rig/ unrig site
Running site
Variabel costs total

Contribution margin
CM own p. 20,00% Key your own CM from own. Pr.

Fix the riscs if there are any.

Capacati costs in relation to the budget
Administration costs 9,0%

Financing and guarantees 1,0%

The margin after paying the capasity costs

Gross ownproduction

Conversionfactor

Social costs 44%
\Wage factor 180 kr

763034

10690
204357
978081

1222602

110034

12226

1100342

1222602

978081

excl driving money

Price is excl winter and stipulated benefits

Key in the total in thousand kr.

1,25

Key in your own costs from the calculation ef the salarycalculation




Frontpage Calculation Case: Svanekgkkenet Arhus Running site Page: 1
Date: 41408
Concrete works Name: Maria Prieto
Minutfactor 0 Wages Materials Grossprice
Running
Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto factor Gross
minuts total Total 0% 44% price total prce price
Scaffolding m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Smaller machines month 2,40 0,00 0,00 0,00 0,00 5.000,00 12.000,00 12.000,00 1,25 15.000,00
Telephon month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IDining cabib month 2,40 0,00 0,00 0,00 0,00 6.240,00 14.976,00 14.976,00 1,25 18.720,00
ISanitary cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IForemans cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IManages cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ICabin for meetings month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
IMateriaI container month 2,40 0,00 0,00 0,00 0,00 136,00 326,40, 326,40 1,25 408,00
ITower crane month 2,40 0,00 0,00 0,00 0,00 8.000,00 19.200,00 19.200,00 1,25 24.000,00
IMobiIe crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ICrane operator hours 360,00 0,00 0,00 0,00 0,00 325,00 117.000,00 117.000,00 1,25 146.250,00
ILifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ILifts for persons month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
ISainfts month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
|Heating up month 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Surveying hour 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Steel sheets m2 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Cleaning cabins hour 20,00 0,00 0,00 0,00 0,00 200,00 4.000,00 4.000,00 1,25 5.000,00
Outdoor cleaning hour 25,00 0,00 0,00 0,00 0,00 200,00 5.000,00| 5.000,00 1,25 6.250,00
Container heavy pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Container mixed pcs 4,00 0,00 0,00 0,00 0,00 500,00 2.000,00| 2.000,00 1,25 2.500,00
Container burnable pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
JFormworks foundations days 15,00, 0,00 0,00 0,00 0,00 420,00 6.300,00| 6.300,00 1,25 7.875,00
IFormworks slab days 10,00 0,00 0,00 0,00 0,00 210,00 2.100,00| 2.100,00 1,25 2.625,00
IFormworks walls days 25,00 0,00 0,00 0,00 0,00 770,00 19.250,00 19.250,00 1,25 24.062,50
IFormworks elevator rebate days 5,00 0,00 0,00 0,00 0,00 224,00 1.120,00 1.120,00 1,25 1.400,00
IFormworks extern.walls days 5,00 0,00 0,00 0,00 0,00 217,00 1.085,00 1.085,00 1,25 1.356,25
\Various 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 0,00 0,00 0,00 0,00 204.357,40, 204.357,40, 255.446,75,
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Arrangement of the site 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Set up cabins pcs 2,00 0,00 0,00 0,00 0,00} 1.625,00 3.250,00 3.250,00 1,25 4.062,50
Set up sanitary cabins 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Pick down cabibns 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
El instalations 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
LigthsBelysning 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Water 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Telephone 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Crane up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Mobile crane 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Crane tracks 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Lifts up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Site roads 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Steelp sheets 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Fences 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Gates 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Final cleaning hours 20,00 0,00 0,00 0,00 0,00] 300,00 6.000,00 6.000,00 1,25 7.500,00
Transport of cabins pcs 2,00 0,00 0,00 0,00 0,00] 720,00 1.440,00 1.440,00 1,25 1.800,00
Transport of machinery 0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,25 0,00
Total to summary up 0,00 0,00 0,00 0,00 10.690,00 10.690,00 13.362,50




