
Calculation Case: Svanekøkkenet Århus
Date 20/05/2013

Maincontract Name Maria Prieto

POS Hours Wages Day pay Day pay SOC. Materials Machines Netto M argin Gross

NR. Total Total kr. kr hours 0% rent price kr price

Rig/ unrig site 0 0 0 0 0 107.329 107.329 16.708 124.037

Running site 0 0 0 0 0 116.000 116.000 18.058 134.058

Driving money pr. day 0,00 0 0 0 0 0 0 0 0

Your own amount

0 0 0 0 0 107.329 116.000 223.329 34.765 258.094

Subcontractors 12.176.659 1.895.523 14.072.182

12.399.988 1.930.288 14.330.276

months

Foreman/ manager 10,00 50.000 500.000 500.000

Risc 0

Winterprecautions 0

12.399.988

12.899.988 1.930.288

Price excl winter, risc 14.330.276

14.830.276
CM total 13,47

Frontpage

Unitprice monthly

Site price exl subcontractors

Price included sub.cons.

Biddingprice incl. Winter, riscs

Costprice exl manegment and stipulated costs
Costprice included manegment and stipulated costs

Grossprice

Activity

Wages MAT Mach.



Frontpage Case 0 Page:1

Maincontractor Date : 20/05/2013
Name Maria Prieto

Activity Subcontractor Bid from sub. 13,5% Salesprice
0 0
0 0

Subcontractors (Masonry, joiner, plumber, painter, electrician,..) 8.029.249 1249902 9279151
0 0

Soil works 455.300 70876 526175
Sewer works 267.033 41569 308602

Concrete works 1.184.064 184321 1368385
Elements works 2.241.013 348855 2589869

0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0

0 0 0
total transferred to the frontpage 12.176.659 1.895.523 14072182



Date 41414
Frontpage Maincontract Name Maria Prieto

Example taken from the book A T  2 page 385

Variable costs
Rig/ unrig site 107329
Running site 116000
Subcontractors 12176659
Total cots 12399988

14330276 Salesprice excl. Winter, riscs and site manager

Contribution margin
CM 13,47%

Rics analyses 0 Riscs if If there is any risk must be justified, 

Capacity costs from the company budget
Administration costs 9,0% 1289725

Financing 1,0% 143303

CM after the capasityv costs 12897249

Gross ownproduction 14330276

Conversionfactor 12176659 1,16

Winterlist
Variable costs 0
Gross price 0
Conversionfactor winterlist #¡DIV/0!
CM 0,00%

44,0% Key in your own hourly rate
180

Svanekøkkenet Århus

Factor
Social costs

the amount written in kr



Frontpage Calculation Maincontract Running site Page: 1
Date

Soilworks Name:
Minutfactor 180

Running
Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto  factor Gross

minuts total Total 0% 44% price total prce price

Scaffolding m2 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Smaller machines month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Telephon month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Dining cabib month 10,00 0,00 0,00 0,00 0,00 2.500,00 25.000,00 25.000,00 1,16 28.891,71

Sanitary cabin month 10,00 0,00 0,00 0,00 0,00 2.800,00 28.000,00 28.000,00 1,16 32.358,72

Foremans cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Manages cabin month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Cabin for meetings month 10,00 0,00 0,00 0,00 0,00 2.500,00 25.000,00 25.000,00 1,16 28.891,71

Material container month 10,00 0,00 0,00 0,00 0,00 800,00 8.000,00 8.000,00 1,16 9.245,35

Tower crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Mobile crane month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Crane operator month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Lifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Lifts for persons month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Saxlifts month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Heating up month 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Surveying hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Steel sheets m2 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Cleaning cabins hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Outdoor cleaning hour 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Container heavy pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Container mixed pcs 10,00 0,00 0,00 0,00 0,00 3.000,00 30.000,00 30.000,00 1,16 34.670,06

Container burnable pcs 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00
Various 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Various 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Total to summary up 0,00 0,00 0,00 0,00 116.000,00 116.000,00 134.057,55

41414

Maria Prieto

GrosspriceWages Materials

0



Frontpage Main calculation SIDE:

Date
Name

Minutfactor 180
Rig/ unrig site

Activity Unit Quantity hours Hours Wage Day wage SOC. Unit. Materials Netto Factor Gross

pr unit total total 0% 0% price price price

Arrangement of the site 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Set up cabins pcs 1,00 0,00 0,00 0,00 0,00 300,00 300,00 300,00 1,16 346,70

Set up sanitary cabins pcs 1,00 0,00 0,00 0,00 0,00 300,00 300,00 300,00 1,16 346,70

Pick down cabibns 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

El instalations pcs 1,00 0,00 0,00 0,00 0,00 350,00 350,00 350,00 1,16 404,48

LigthsBelysning pcs 6,00 0,00 0,00 0,00 0,00 3.000,00 18.000,00 18.000,00 1,16 20.802,03

Water pcs 2,00 0,00 0,00 0,00 0,00 350,00 700,00 700,00 1,16 808,97

Telephone pcs 1,00 0,00 0,00 0,00 0,00 250,00 250,00 250,00 1,16 288,92

Crane up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Mobile crane 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Crane tracks 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Lifts up and down 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Byggepladsvej 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Site roads pcs 1,00 0,00 0,00 0,00 0,00 28.332,95 28.332,95 28.332,95 1,16 32.743,50

Steelp sheets 0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Fences m 236,00 0,00 0,00 0,00 0,00 25,00 5.900,00 5.900,00 1,16 6.818,44

Gates m 6,00 0,00 0,00 0,00 0,00 25,00 150,00 150,00 1,16 173,35

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Final cleaning pcs 1,00 0,00 0,00 0,00 0,00 42.250,00 42.250,00 42.250,00 1,16 48.827,00

Transport of cabins pcs 2,00 0,00 0,00 0,00 0,00 2.800,00 5.600,00 5.600,00 1,16 6.471,74

Transport of machinery pcs 2,00 0,00 0,00 0,00 0,00 2.598,00 5.196,00 5.196,00 1,16 6.004,85

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

0,00 0,00 0,00 0,00 0,00 0,00 1,16 0,00

Total to summary up 0,00 0,00 0,00 0,00 107.328,95 107.328,95 124.036,69

41414
Maria Prieto

Grossprice

Building site rig and unrig

Wages MAT

Case Svanekøkkenet Århus


