
Estimated price: Date:

Client: NIELS NISSEN S/A

Subject: Unit: Quantity Price: Kr. Total

Chosen m² price OFFICE:GROUND, 1ST m² 700 10000 7000000

Chosen m² price office: BASEMENT m² 350 14000 4900000

Production costs: 11.900.000,00kr.   

Building site: 5% 595000

Weather precautions: 1% 119000

Unforseen costs: 5% 595000

Plot developement m² 2614 100 261400

Subtotal: 1309000 13.470.400,00kr.   

Architects fee: 6% 714000

Engineers fee: 4% 476000

Administration: 1% 119000

Financing: 3% 357000

Contingenses: Fixed price 5000 5000

Subtotal: 1671000 15.141.400,00kr.   

Vat: 25% 3785350

Total: 18.926.750,00kr.   

Estimated use of time

Production costs 11900000

Wages part 33% 3966667

Wages pr Hour: 180

Social costs 45% 81

Contribution Marging 30% 117



Wage  total pr hour 378

Working hours: 3966667 378 10494

6 workers average 10494 12 874

Working hours pr week 37 874 37 24 weeks


