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Between  

 

 

BBH1 ApS, c/o Svanen Development A/S  

Gødvad Bakke 4 

8600 Silkeborg (hereinafter referred to as the client)  

 

 

and  

 

 

MGL building company 

Chr M Østergaards Vej 11   

8700 Horsens (hereinafter referred to as contractor)  

 

who have, on this day, entered into the following:   

 

 

 

M A I N   C O N T R A C T  A G R E E M E N T 

 

 

For the construction of Offices building in Vejlevej 19, 8700 Horsens 

 

 

1.  

 

The contractor undertakes the execution of works in the  

 

Main Contract  
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2.  

 

The bases for the delegation of the works are the following documents:  

1. This contract. 

2. The contractor's bid dated 20/2/2015, subject to the reservations contained therein.  

3. Correction Letter No. 1. 

4. Invitation to tender, dated 15/01/2014 

5. Conditions of contract (common terms), dated 22/1/2015. 

6. Work specifications, dated 22/1/2015. 

7. Drawing schedule with architectural drawings dated 22/1/2015. 

8. Drawing schedule with engineering drawings dated 22/1/2015. 

9. Drawing schedule with landscaping drawings, dated 22/1/2015. 

10. GC 92  

11. ... ... ... ... ..  

 

 

 

 

3 

 

The client undertakes to pay the contractor for the correct execution of his contractual obligations:  

 

Tendered bid/ accept sum excl. VA Dkr 3.643.518 

   

 

Total contract sum excl. VAT Dkr 17.293.415 

+ 25% VAT  Dkr  4323354   

 

Total contract sum incl. VAT Dkr 21616768,75 

 

 

 

They stipulated payments are paid according to the unit prices stated in the bid, and adjusted if 

necessary in compliance with GC 92.  

 

 

4.  
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The price is fixed for a period of 12 months from the bid day, however, in accordance with the 

Building and Housing Agency's circular dated 10 October 1991 re Price and Time, § 8 and § 9.  

 

 

 

 

 

5.  

 

Billing and payment is in accordance with GC 92  

 

 

6.  

 

The work must be started no later than 9/04/2015, and handed over no later than 31/12/2015. 

The work must also be performed in accordance with the attached time schedule.  

In case of delay on the part of the contractor, a penalty of Dkr. 2161,6 per working day, comprising 

0.1% of the total contract sum, must be paid. 

 

 

7.  

 

The are no reservations. 

 

 

 

 

 8.  

 

The contractor must, within 8 days of entering into a contract with the client, establish a 

performance bond in accordance with GC 92´s § 6 re surety. The performance bond must 

constitute DKK 324251.53, representing 15% of the total contract sum excl. VAT.  

 

The performance bond must be drawn up in accordance with GC 92´s § 6. 

 

 

 9.  
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The client must, within 8 days of entering into an agreement with the contractor, provide a surety 

as stipulated in GC´s § 7. The surety must constitute Dkr 4609158, equivalent to 3 months' 

average payment and must be drawn up in accordance with GC 92´s § 7.  

 

  

10. 

 

The client must take out fire and storm damage insurance from the beginning of the construction 

works. The contractor, and possible subcontractors, must be included as insured in the client's 

insurance policy.  

 

The contractor has taken out the usual liability insurance from: RUNA a/s 

 

11. 

 

Other specific terms : 

Could be (the main contractor’s possible demands regarding advance payments for deliveries 

more than 20 days before delivery. “the client is obliged to pay 10% of the bid list price for concrete 

elements within 10 working days after the order for concrete deliveries are issued. The main 

contractor must provide surety for the prepaid amount in the form of back guarantee.”) 

 

Executives who have power of attorney. (authorized persons to make binding agreements instead 

the client and contractor.) 

 

For client: BBH1 ApS, c/o Svanen Development A/S  

 

 

For contractor: MGL building company 

 

 

Date: 8/3/2015 

 

 

On behalf of the client... ... ...      On behalf of the contractor  

 

 
 


