
Frontpage Case 0,0 Page:1

Maincontractor Date : 0

Name 0

Activity Subcontractor Bid from sub. 18,0% Salesprice
0 0

soil 368057,0 80793 448.850

0 0

sewer 270334,0 59342 329.676

0 0

concrete 1467603,0 322157 1.789.760

0 0

concrete elements 901843,0 197966 1.099.809

0 0

landscape gardening works 130120,0 28563 158.683

masonry works 1000771,0 219681 1.220.452

carpentry works 931342,0 204441 1.135.783

joinery works 1434555,0 314902 1.749.457

ironmongery works 493307,0 108287 601.594

floor covering works 86252,0 18933 105.185

roofing works 205200,0 45044 250.244

painting works 341910,0 75053 416.963

water drainage and sanitary works 172137,0 37786 209.923

heating system 420972,4 92409 513.381

ventilation system 382874,4 84046 466.920

technical insulation 62244,0 13663 75.907

electrical works 950400,0 208624 1.159.024

elevator system 233100,0 51168 284.268

0 0

0 0

0 0

0 0

0 0

0 0

0 0

0,0 0 0

total transferred to the frontpage 9853021,8 2.162.858 12.015.880







Date 0

Frontpage Maincontract Name 0

Example taken from the book A T  2 page 385

Variable costs
Rig/ unrig site 74303

Running site 3945428

Subcontractors 9853022

Total cots 13872753

16917991 Salesprice excl. Winter, riscs and site manager

Contribution margin
CM 18,00%

Rics analyses 0 Riscs if If there is any risk must be justified, 

Capacity costs from the company budget
Administration costs 9,0% 1522619

Financing 1,0% 169180

CM after the capasityv costs 15226192

Gross ownproduction 16917991

Conversionfactor 9853022 1,22

Winterlist
Variable costs 0

Gross price 0

Conversionfactor winterlist #¡DIV/0!

CM 18,00%

45,0% Key in your own hourly rate

180

0

Factor

Social costs

the amount written in kr



Calculation Case:
Date

Maincontract Name

POS Hours Wages Day pay Day pay SOC. Materials Machines Netto Margin Gross

NR. Total Total kr. kr hours 45% rent price kr price

Rig/ unrig site 0 0 0 0 0 74.303 74.303 16.310 90.614

Running site 0 0 0 0 0 3.945.428 3.945.428 866.069 4.811.497

Driving money pr. day 0,00 0 0 0 0 0 0 0 0 added to the site operating

Your own amount

0 0 0 0 0 74.303 3.945.428 4.019.731 882.380 4.902.111

Subcontractors 9.853.022 2.162.858 12.015.880

13.872.753 3.045.238 16.917.991

months

Foreman/ manager 8,00 50.000 400.000 400.000 added to the site operating on the biddinglist

Risc 0 added to the site operating on the biddinglist

Winterprecautions 0

13.872.753

14.272.753 3.045.238

Price excl winter, risc 16.917.991

17.317.991

CM total 18,00

0

Mach.

Frontpage

Unitprice monthly

Site price exl subcontractors

Price included sub.cons.

Biddingprice incl. Winter, riscs

Costprice exl manegment and stipulated costs

Costprice included manegment and stipulated costs

Grossprice

Activity

Wages MAT



Frontpage Calculation Maincontract Running site Page: 1

Date

maincalculation Name:

Minutfactor 180

Running

Activity Unit Quantity Unit Hours Wage Day wage SOC. Unit materials Netto  factor Gross

minuts total Total 0% 45% price total prce price

Scaffolding month 322,50 0 0 0 0 11.835 3.816.788 3.816.788 1,22 4.654.619

Smaller machines month 0 0 0 0 0 0 1,22 0

Telephon month 8,00 0 0 0 0 250 2.000 2.000 1,22 2.439

Dining cabib month 8,00 0 0 0 0 2.500 20.000 20.000 1,22 24.390

Sanitary cabin month 8,00 0 0 0 0 2.500 20.000 20.000 1,22 24.390

Foremans cabin month 0 0 0 0 0 0 1,22 0

Manages cabin month 8,00 0 0 0 0 2.500 20.000 20.000 1,22 24.390

Cabin for meetings month 8,00 0 0 0 0 2.500 20.000 20.000 1,22 24.390

Material container month 0 0 0 0 0 0 1,22 0

Tower crane month 0 0 0 0 0 0 1,22 0

Mobile crane month 0 0 0 0 0 0 1,22 0

Crane operator month 0 0 0 0 0 0 1,22 0

Lifts month 0 0 0 0 0 0 1,22 0

Lifts for persons month 0 0 0 0 0 0 1,22 0

Saxlifts month 0 0 0 0 0 0 1,22 0

Heating up month 4,00 0 0 0 0 460 1.840 1.840 1,22 2.244

Surveying hour 0 0 0 0 0 0 1,22 0

Steel sheets m2 0 0 0 0 0 0 1,22 0

Cleaning cabins hour 240,00 0 0 0 0 60 14.400 14.400 1,22 17.561

Outdoor cleaning hour 480,00 0 0 0 0 60 28.800 28.800 1,22 35.122

Container heavy pcs 0 0 0 0 0 0 1,22 0

Container mixed pcs 0 0 0 0 0 0 1,22 0

Container burnable pcs 0 0 0 0 0 0 1,22 0

lightning month 8,00 0 0 0 0 200 1.600 1.600 1,22 1.951

0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

Various 0 0 0 0 0 0 1,22 0

Various 0 0 0 0 0 0 1,22 0

Total to summary up 0 0 0 0 3.945.428 3.945.428 4.811.497

0

0

GrosspriceWages Materials

0



Frontpage Main calculation SIDE:

Date

Name
Minutfactor 180

Rig/ unrig site

Activity Unit Quantity hours Hours Wage Day wage SOC. Unit. Materials Netto Factor Gross

pr unit total total 0% 0% price price price

Arrangement of the site 0 0 0 0 0 0 1,22 0

Set up cabins units 4,00 0 0 0 0 3.000 12.000 12.000 1,22 14.634

Set up sanitary cabins units 1,00 0 0 0 0 3.000 3.000 3.000 1,22 3.659

Pick down cabibns units 5,00 0 0 0 0 3.000 15.000 15.000 1,22 18.293

El instalations 0 0 0 0 0 0 1,22 0

LigthsBelysning units 10,00 0 0 0 0 3.000 30.000 30.000 1,22 36.585

Water 0 0 0 0 0 0 1,22 0

Telephone 0 0 0 0 0 0 1,22 0

Crane up and down 0 0 0 0 0 0 1,22 0

Mobile crane 0 0 0 0 0 0 1,22 0

Crane tracks 0 0 0 0 0 0 1,22 0

Lifts up and down 0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

Building site road 0 0 0 0 0 0 1,22 0

Site roads 0 0 0 0 0 0 1,22 0

Steelp sheets 0 0 0 0 0 0 1,22 0

Fences m 212,13 0 0 0 0 25 5.303 5.303 1,22 6.467

Gates 0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

Final cleaning hours 150,00 0 0 0 0 60 9.000 9.000 1,22 10.976

Transport of cabins 0 0 0 0 0 0 1,22 0

Transport of machinery 0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

0 0 0 0 0 0 1,22 0

Total to summary up 0 0 0 0 74.303 74.303 90.614

0

0

Grossprice

Building site rig and unrig

Wages MAT

Case 0



Frontpage Calculation Winterlist page:

Dato

Case Navn

Minutfactor

POS unit Quantity Unit Hours Wage SOC. Unit material Unit materials Netto CM Gross

NR. minuts total Total 45% price total price total price kr price

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

0 0 0 0 0 0 0 0

Total to frontpage 0 0 0 0 0 0 0 0

0

0

Wages Materials

0

Grossprice


