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Between  

 

BBH1 ApS, c/o Svanen Development A/S  

Gødvad Bakke 4 

8600 Silkeborg (hereinafter referred to as the client)  

 

 

and 

 

A/S rasmus turner 

Amaliegade 12 

8700 Horsens  (hereinafter referred to as the subcontractor) there has, on this day, been entered 

into the following:   

 

SUBCONTRACT  AGREEMENT 
 

 
 
Regarding the execution of the carpentry contract on:  Offices building in Vejlevej 19 
 
 
                                                                         1. 
 
The contractor undertakes the execution of works as a subcontractor in the 

 
individual trade contract procurement form 
 

 
                                                                          2. 
 
The bases for the delegation of the works are the following documents:  

1. This contract.  

2. The contractor's bid dated 20/2/2014                                          

3. Correction Letter No. 1. 

4. Invitation to tender, dated 15/2/2014. 

5. Conditions of contract (common terms), dated 22/1/2015 

6. Work specifications, dated 22/1/2015 

7.  Drawing schedule with architectural drawings dated 22/1/20158. Drawing schedule with 

engineering drawings, dated 22/1/2015 

9. Drawing schedule with landscaping drawings, dated 22/1/2015 

10. GC 92  

11. ... ... ... ... .. 
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                                                                          3. 

 
The Main contractor undertakes to pay the subcontractor for the correct execution of his 

contractual obligations: 

    
 
Total contract sum excl. VAT kr.  1.135.783  
 
+ 25% VAT kr.   283945.7    
 
Total contract sum incl. VAT kr.  1.419.729  
 
 
Write Dkr:   
   
 
                                                              4. 

 
The price is fixed for a period of 12 months from the bid day/ for the whole construction period, 
however, in accordance with the Building and Housing Agency's circular dated 10 October 1991 re 
Price and Time, § 8 and § 9. 
 
 
    5. 
 

Billing and payment is in accordance with GC 92  
 
 
    6. 
 
The work must be started no later than 9/04/2015, and handed over no later than 31/12/2015 

 

.Handing over in accordance with GC 92 is achieved by handing over of the collective construction 

works to the client. 

 
The work must also be performed in accordance with the attached time schedule. 

 

In case of delay on the part of the subcontractor, a penalty of Dkr. 1419.729 per working day, 

comprising 0.1% of the total contract sum, must be paid (alternatively, Danish law´s general liability 

rules can be made applicable here). Use only one of them. 

 
 

7. 
 
Additional works may not be commenced without a written agreement between the Main contractor 

and subcontractor.  
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There can be no agreement between the subcontractor and client about the work covered by this 

subcontract agreement. 

 

 
8. 

 
The are no reservations. 

 
 

9. 
 
The subcontractor must, within 8 days of entering into a contract with the Main contractor, establish 

a performance bond in accordance with GC 92 § 6´s named surety. The performance bond must 

constitute 15% of the total subcontract sum excl. VAT, Dkr.:212959,00. The performance bond will 

be reduced thereafter pursuant to AB 92. 

 
The performance bond must be drawn up in accordance with GC 92´s § 6.  
 
 

10. 
 
The Main contractor must, within 8 days of entering into an agreement with the subcontractor, 

provide a surety as stipulated in GC´s § 7. The surety must constitute 3 months' average payment, 

but minimum 10% of the subcontract sum excl. VAT, Dkr.:141972.9,00 and must be drawn up in 

accordance with GC 92´s § 7. 
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11. 
 
The subcontractor must be included in the client´s fire and storm damage insurance policy.  

 

The subcontractor has taken out the usual liability insurance from: RUNA A/S. 

 
12. 

 
The subcontractor acknowledges that claims regarding defects and shortcomings,  in accordance 

with the circumstances mentioned in GC 92 § 5, Part 5, by the client shall be enforceable directly 

against the subcontractor, and that disputes concerning defects should be treated by the Tribunal 

for the Construction and Civil Engineering Industry 

 
 

13. 
 
Executives who have power of attorney.  

 

For the Main contractor: María García Lloris 

For the subcontractor: Klaus Rassmussen 

 

 

 
 
 
 
Maria Garcia, the 16/3/2015                                                                  Rasmus Turner , the 
16/3/2015 
 
 
 
 
On behalf of the Main contractor... ... ...        On behalf of the subcontractor ... ... ...     
 
 
 
 


