Between

Housing association “@sterbo”

Moldevej 29-39

7100 Vejle (hereinafter referred to as the client)
And

HHA

Chr. @stergaardsvej 4, room F3.02a

8700 Horsens (hereinafter referred to as contractor

Who have, on this day, been entered into thevaig:

MAINCONTRACTAGREMENT

For the 'Refurbishment of Moldevej 29-39. 7100 I&ej



The contractor undertakes the execution of workiedtin the work specification afasonry

work, demolition work, carpentry work, blacksmith work and scaffolding work.

Main Contract

The bases for the delegation of the works aredhewing documents:

. This contract.

. The contractor's bid dated 20.12.2010, subgetitd reservations contained therein.
. Correction Letter No. 1, dated 05.01.2011

. Invitation to tender, dated 06.12.2010

. Conditions of contract (common terms), dated 22010

. Work specifications, dated 13.12.2010

. Drawing schedule with architectural drawings.nakated 13.12.2010
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. Drawing schedule with engineering drawings TT2 and Tl 3, dated 13.12.2011

10. Architectural and engineering drawings in adeoce with the aforementioned drawing
schedules, dated 13.12.2010

11. Main tender forms and sub tender forms, dageti202010

12. GC 92 with changes

(In case of any discrepancy between the above documents, the documents take precedence in the
order listed)



The client undertakes to pay the contractor forctbreect execution of his contractual obligations:

Tendered bid/ accept sum excl. VAT Dkr 42 533 321, 00
Total contract sum excl. VAT Dkr 42 533 321, 00
+ 25% VAT Dkr 10633330
Total contract sum incl. VAT Dkr 53 166 651

Write Dakar: Fifty three million, one hundred arnxt six thousand and six hundred and fifty one.

They stipulated payments are paid according taithieprices stated in the bid, and adjusted if

necessary in compliance with GC 92.

4.
The price is fixed for a period of 12 months frame bid day. However, in accordance with the
Building and Housing Agency's circular dated 10dbetr 1991 re Price and Time, § 8 and § 9.

5.
According to a written request to the employer ¢batractor shall be entitled to receive payment
once a month for work performed, etc. Within 30 slayf receipt of interim certificates the
employer shall effect payment of the amount foralihivorks and materials in accordance with the
contract have been provided on the site.
Billing and payment is in accordance with GC 92



6.
The work must be started no later than 07.04.28dd handed over no later than 30.09.2012
The work must also be performed in accordance thighattached time schedule x.
In case of delay on the part of the contractor,eaafty of Dkr. 42.533, O@er working day,
comprisingl%. of the total contract sum, must be paid.

7.
The reservations taken in the bid are herby appkoeecept for the ones mentioned below, which
are void:

Standard Reservations of May 2008, paragraphs 3,

The contractor must, within 8 days of entering iatocontract with the client, establish a
performance bond in accordance with GC 92"s §dtrety. The performance bond must constitute
DKK 6.379.998, 15, representing 15% of the totadtcact sum excl. VAT.

The performance bond must be drawn up in accordaitheGC 92°s § 6.

10.

The client must take out fire and storm damagerarste from the beginning of the construction
works. The contractor, and possible subcontracioust be included as insured in the client's
insurance policy.

The contractor has taken out the usual liabilisuir@nce from: xxxxx



11.

Executives who have power of attorney.

For client: Housing association “@sterbo”

For contractor: HHA Construction

Housing Association “@sterbo”
On behalf of the client

HHA Constiion
On behalftlbé contractor



