

Calculation											Frontpage	
Case: Svanekøkkenet Århus											Date	20/05/2013
Maincontract											Name	Maria Prieto
Wages							MAT	Mach.				Grossprice
POS NR.	Activity		Hours Total	Wages Total kr.	Day pay kr	Day pay hours	SOC. 0%	Materials	Machines rent	Netto price	Margin kr	Gross price
	Rig/ unrig site		0	0	0	0	0	107.329		107.329	16.708	124.037
	Running site		0	0	0	0	0		116.000	116.000	18.058	134.058
	Driving money pr. day	0,00	0	0	0	0	0			0	0	0
		Your own amount										
	Site price exl subcontractors		0	0	0	0	0	107.329	116.000	223.329	34.765	258.094
	Subcontractors									12.176.659	1.895.523	14.072.182
	Price included sub.cons.									12.399.988	1.930.288	14.330.276
		months	Unitprice monthly									
	Foreman/ manager	10,00	50.000							500.000		500.000
	Risc											0
	Winterprecautions											0
			Costprice exl manegment and stipulated costs							12.399.988		
			Costprice included manegment and stipulated costs							12.899.988	1.930.288	
										Price excl winter, risc		14.330.276
										Biddingprice incl. Winter, riscs		14.830.276
										CM total		13,47

Frontpage		Maincontract		Svanekøkkenet Århus		Date41414	
						NameMaria Prieto	
Example taken from the book A T 2 page 385							
Variable costs							
Rig/ unrig site				107329			
Running site				116000			
Subcontractors				12176659			
Total cots				12399988			
				<u>14330276</u>		Salesprice excl. Winter, riscs and site manager	
Contribution margin							
CM		13,47%					
Rics analyses							
				0		Riscs if If there is any risk must be justified, the amount written in kr	
Capacity costs from the company budget							
Administration costs		9,0%		1289725			
Financing		1,0%		143303			
CM after the capasityv costs				<u>12897249</u>			
Gross ownproduction				14330276			
Conversionfactor				12176659		1,16	
Winterlist							
Variable costs				0			
Gross price				0			
Conversionfactor winterlist						#iDIV/0!	
CM		0,00%					
Social costs		44,0%		Key in your own hourly rate			
Factor				180			

Frontpage		Calculation		Maincontract				Running site				Page: 1	
Soilworks			0							Date 41414		Name: Maria Prieto	
Minutfactor 180			Wages					Materials				Grossprice	
Running													
Activity	Unit	Quantity	Unit minuts	Hours total	Wage Total	Day wage 0%	SOC. 44%	Unit price	materials total	Netto prce	factor	Gross price	
Scaffolding	m2			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Smaller machines	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Telephon	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Dining cabib	month	10,00		0,00	0,00	0,00	0,00	2.500,00	25.000,00	25.000,00	1,16	28.891,71	
Sanitary cabin	month	10,00		0,00	0,00	0,00	0,00	2.800,00	28.000,00	28.000,00	1,16	32.358,72	
Foremans cabin	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Manages cabin	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Cabin for meetings	month	10,00		0,00	0,00	0,00	0,00	2.500,00	25.000,00	25.000,00	1,16	28.891,71	
Material container	month	10,00		0,00	0,00	0,00	0,00	800,00	8.000,00	8.000,00	1,16	9.245,35	
Tower crane	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Mobile crane	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Crane operator	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Lifts	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Lifts for persons	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Saxlifts	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Heating up	month			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Surveying	hour			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Steel sheets	m2			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Cleaning cabins	hour			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Outdoor cleaning	hour			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Container heavy	pcs			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Container mixed	pcs	10,00		0,00	0,00	0,00	0,00	3.000,00	30.000,00	30.000,00	1,16	34.670,06	
Container burnable	pcs			0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Various				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Various				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00	
Total to summary up				0,00	0,00	0,00	0,00		116.000,00	116.000,00		134.057,55	

[Frontpage](#)**Main calculation****Building site rig and unrig****SIDE:****Case****Svanekøkkenet Århus****Date 41414****Name Maria Prieto**

Minutfactc 180 Rig/ unrig site			Wages					MAT				Grossprice
Activity	Unit	Quantity	hours pr unit	Hours total	Wage total	Day wage 0%	SOC. 0%	Unit. price	Materials	Netto price	Factor	Gross price
Arrangement of the site				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Set up cabins	pcs	1,00		0,00	0,00	0,00	0,00	300,00	300,00	300,00	1,16	346,70
Set up sanitary cabins	pcs	1,00		0,00	0,00	0,00	0,00	300,00	300,00	300,00	1,16	346,70
Pick down cabibns				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
El instalations	pcs	1,00		0,00	0,00	0,00	0,00	350,00	350,00	350,00	1,16	404,48
LigthsBelysning	pcs	6,00		0,00	0,00	0,00	0,00	3.000,00	18.000,00	18.000,00	1,16	20.802,03
Water	pcs	2,00		0,00	0,00	0,00	0,00	350,00	700,00	700,00	1,16	808,97
Telephone	pcs	1,00		0,00	0,00	0,00	0,00	250,00	250,00	250,00	1,16	288,92
Crane up and down				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Mobile crane				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Crane tracks				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Lifts up and down				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Byggepladsvej				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Site roads	pcs	1,00		0,00	0,00	0,00	0,00	28.332,95	28.332,95	28.332,95	1,16	32.743,50
Steelp sheets				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Fences	m	236,00		0,00	0,00	0,00	0,00	25,00	5.900,00	5.900,00	1,16	6.818,44
Gates	m	6,00		0,00	0,00	0,00	0,00	25,00	150,00	150,00	1,16	173,35
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Final cleaning	pcs	1,00		0,00	0,00	0,00	0,00	42.250,00	42.250,00	42.250,00	1,16	48.827,00
Transport of cabins	pcs	2,00		0,00	0,00	0,00	0,00	2.800,00	5.600,00	5.600,00	1,16	6.471,74
Transport of machinery	pcs	2,00		0,00	0,00	0,00	0,00	2.598,00	5.196,00	5.196,00	1,16	6.004,85
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
				0,00	0,00	0,00	0,00		0,00	0,00	1,16	0,00
Total to summary up				0,00	0,00	0,00	0,00		107.328,95	107.328,95		124.036,69