
KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS

5215/Tender Forms
Page 1 of 23

Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

The undersigned offers to execute the oforementioned contract, on the basis of the tender documents comprising: 

1. Inivitation to Tender : 08.03.2013
2. Case specifications (common conditions): 13.03.2013 
3. Trade specifications: 14.03.2013 
4. Architectural drawings: 15.03.2013  
5. Engineering drawings: 15.03.2013  
6. Correction sheet 17.03.2013  

for the following price:

Bid, exclusive VAT kr. 14830276,1

Write kr.

Reservations :

27/05/2013
Date Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Position Works kr. excl. VAT

12.0 Sewer Works kr. 267.033

13.0 Ground (earth) Works kr. 455.300

41.0 Landscape Gardning Works kr. 130.120

20.0 Concrete Works kr. 1.184.064

21.0 Concrete Element Delivery kr. 2.241.013

23.0 Masonry Works kr. 1.000.771

31.0 Carpentry Works kr. 931.342

32.0 Joinery Works kr. 1.434.555

36.0 Ironmongery Works (iron) kr. 493.307

43.0 Floor Covering Works kr. 86.252

47.0 Roofing Works kr. 205.200

48.0 Painting Works kr. 341.910

52.0 Water, Drainage and Sanitary Works kr. 172.137

56.0 Heating System kr. 420.972,40

57.0 Ventilation System kr. 382.874,40

58.0 Technical Insulation kr. 62.244

60.0 Electrical Works kr. 950.400

66.1 Elevator System kr. 233.100

0.0 Building site kr. 3.837.681

Total, transfer to page 1, Bid kr. 14.830.276

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Sewer Works

Position Works kr. excl. VAT

12.01 Sewer pipes kr. 98.859,03

12.02 Rainwater pipes kr. 49.261,64

12.03 Drainage pipes kr. 56.167,94

12.04 Pump-wells including pump and automatics kr. 4.692,32

12.05 Road drainage inclusive grates and wells kr. 22.410,25

12.06 Connection to the public system in Vejlevej, incl. Cyclone brake kr. 908,66

12.07 Reestablishment of road and pavement kr. 0

12.08 Flushing and TV-inspection kr. 1.112,40

Total, Position 12.01 - 12.08, transfer to page 2, Position 12.0 kr. 267.033

Possible sub-contractor :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works : Ground (earth) Works SOIL WORKS

Position Works kr. excl. VAT

13.01 Clearing ground kr. 0

13.02 " Stripping top-soil" kr. 21.756,90

13.03 Excavation for building and paving (Raw soil) kr. 73.829,93

13.04 Consolidation under building and paving (Backfilling) kr. 286.419,73

13.05 Regulating terrain kr. 34.416,60

13.06 Reestablishing/guarantee, etc. kr. 0

13.07 kr. 0

Total, Position 13.01 - 13.07, transfer to page 2, pos 13.0 kr. 455.300

Possible sub-contractor :

Stamp and signature

Possible other services (must be specified)________________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: 0

Position Works kr. excl. VAT

40.01 SF- stone paving, incl curb kr.

40.02 Concrete tile paving kr.

40.03 "Plant stone" walls kr.

40.04 Laying down of top-soil kr.

40.05 Reestablishments kr.

40.06 Guarantee kr.

40.07 kr.

Total, Position 40.01 - 40.07, transfer to page 2, pos 40.0 kr.

Possible sub-contractor :

Stamp and signature

Possible other services (must be specified)________________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Landscape Gardning Works

Position Works kr. excl. VAT

41.01 kr.

41.02 kr.

41.03 kr.

41.04 kr.

41.05 Quality Assurance kr.

41.06 kr.

Total, Position 41.01 - 41.06, transfer to page 2, pos 41.0 kr.

Possible sub-contractor :

Stamp and signature

Sowing Grass

Planting

Support walls

Maintenance

Possible other services (must be specified)________________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Concrete Works

Position Works kr. excl. VAT

20.01 Point and trench foundations kr. 80.517,77

20.02 Insulation of foundationa and lightweight concrete bolckwork kr. 2.111,49

20.03 Terrain slab inclusive floor insulation and Radon barrier kr. 371.581,34

20.04 Basement walls inclusive insulation kr. 343.940,76

20.05 Elevator rebate inclusive insulation kr. 115.101,16

20.06 External support walls kr. 40.539,95

1.184.064

Total, Position20.01 - 20.09, transfer to page 2, Position 20.0 kr.

Possible sub-contractor :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Concrete Element Delivery

Position Works kr. excl. moms

21.01 Delivery of concrete wall elements kr. 969.245,25

21.02 Delivery of concrete partitions kr. 469.071,58

21.03 Delivery of hollow core slab elements for storey partitions kr. 166.450,84

21.04 Delivery of concrete columns kr. 114.582,07

21.05 Delivery of concrete beams kr. 443.997,19

21.06 Delivery of fittings for casting in, steel tread ancorage and sliding fittings etc.. kr. 4.425,00

Total, Position 21.01-21.09, transfer to page 2, Position 21.0 kr. 2.241.013

Possible subcontractors :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : 0

Position Works kr. excl. moms

22.01 Mounting of concrete inner leaf walls kr.

22.02 Mounting of concrete partitions kr.

22.03 Mounting of hollow core slab elements for storey partitions kr.

22.04 Mounting of concrete columns kr.

22.05 Mounting of concrete beams kr.

22.06 Mounting of steel beams and steel columns kr.

22.07 Casting (closing) of rebates in foundations, walls and slab elments kr.

22.08 Elastic joints between internal elements kr.

22.09 Covering and railings kr.

22.10 Delivery and mountingof all loose fittings, sliding fittings, kr.
bolts, etc. for element Mounting

total, Position 22.01-22.10, transfer to page 2, Position 22.0 kr.

Possible sub-contractor :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Masonry Works

Position Works kr. excl. VAT

23.01 kr.

23.02 kr.

23.03 kr.

23.04 kr.

23.05 kr.

23.06 Internal plaster kr.

23.07 Tanking system (water tightning) kr.

23.08 Floor Clinker and plinth clinker kr.

23.09 Wall tiles kr.

23.10 Quality assurance kr.

23.11 kr.

Total, Position 23.01 - 23.11, transfer to page 2, Position 23.0 kr.

Possible subcontractors :

Stamp and signature

Screed

Cellular concrete blockwork

Possible other services (must be specified)

Building site costs, incl. scaffolding 

Building facing brickwork, incl. cavity insulation

Plinth plastering
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Carpentry Works

Position Works kr. excl.VAT

31.01 Edge of roof (bargeboard)/roof parapets kr.

31.02 Canopy incl. Column at main entrance kr.

31.03 Lightweight internal walls kr.

31.04 Ceilings kr.

31.05 Gypsum rabbets at aluminium window sections kr.

31.06 Vertical shaft walls kr.

31.07 Hatches kr.

31.08 kr.

31.09 kr.

31.10 Possible other services (must be specified)_________________________kr.

Total, Position 31.01-31.10, transfer to page 2, Position 31.0 kr.

Possible subcontractors :

Stamp and signature

Board walls

Quality assurance
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Joinery Works

Position Works kr. excl. moms

32.01 External windows and doors in wood/aluminium

Velfac system 200/600 kr.
Protec classic kr.
Possible alternatives kr.
(manufacturer is indicated)
Cheapest solution is shown kr.

32.02 External aluminium units kr.

32.03 Window sills kr.

32.04 Sun screens kr.

32.05 Internal doors kr.

32.06 Internal glazed panels kr.

32.07 Door handles and door stops kr.

32.08 Skirting boards, architraves, window casing and window sills internally kr.

32.09 Joint work kr.

32.10 Furnishings in or near service kitchen kr.

Swan (Svane) Kitchen kr.
HTH kr.
Invita kr.

Cheapest solution is shown kr.

Continued Page 13
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Joinery Works

Continued from Page 12

32.11 Furnishings in cloakroom kr.

32.12 Wall claddding kr.

32.13 Post Box kr.

32.14 Quality Assurance kr.

32.15 Possible other services (must be specified)____________________ kr.

Total, Position32.01-32.15, transfer to page 2, Position 32.0 kr.

ALTERNATIVE DELIVERIES AND SERVICES
32.01 A Deduction in price, in case of external colour on all wood/alu windows and doors

is altered to colour RAL 9006.

Velfac system 200/600 kr.
Protec classic kr.
Outline Futurix kr.

32.02 A Deduction in price, in case colour of all aluminium units kr.
are altered to colour RAL 9006.
 

Possible subcontractors :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Ironmongery Works (iron)

Position Works kr. excl. moms

36.01 kr.

36.02 kr.

36.03 kr.

36.04 Internal steel edges kr.

36.05 External scrape grills at door kr.

36.06 Quality Assurance kr.

36.07 kr.

Total, Position36.01-36.07, transfer to page 2, Position 36.0 kr.

Possible subcontractors :

Stamp and signature

Internal staircases and banisters

External staircases

External banisters

Possible other services (must be specified)_____________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Floor Covering Works

Position Works kr. excl. moms

43.01 kr.

43.02 kr.

43.03 kr.

43.04 Mats kr.

43.05 Sand strips along skirting to hold carpet in place kr.

43.06 Quality Assurance kr.

43.07 kr.
 

Total, Position43.01-43.07, transfer to page 2, Position 43.0 kr.

Possible subcontractors :

Stamp and signature

Covering with carpets

Possible other services (must be specified)__________________________________________

Filler application on sub-floor

Linoleum covering
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Roofing Works

Position Works kr. excl. moms

47.01 kr.

47.02 kr.

47.03 kr.

47.04 Quality Assurance kr.

47.05 kr.

Total, Position47.01-47.05, transfer to page 2, Position 47.0 kr.

Possible subcontractors :

Stamp and signature

insulation

Bituminous covering on insulation

Tightning at roof drains

Possible other services (must be specified)________________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Painting Works

Position Works kr. excl. moms

48.01 kr.

48.02 kr.

48.03 kr.

48.04 kr.

48.05 kr.

48.06 kr.

48.07 Dust binding and painting of concrete floors kr.

48.08 Painting of internal steel profiles kr.

48.09 Black pipe goods kr.

48.10 kr.

48.11 kr.

48.12 kr.

Total, Position48.01-48.12, transfer to page 2, Position 48.0 kr.

Possible subcontractors :

Stamp and signature

Painting of concrete columns /beams

Ceilings of gypsum boards

Painting of concrete slab Ceilings

Clearing and cleaning

Quality Assurance

Possible other services (must be specified)________________________

Internal woodwork

Glassfibre filt on concrete, Clinke/cellular concret and gypsum walls

Painting of concrete, Clinker/cellular concrete walls
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Water, Drainage and Sanitary Works

Position Works kr. excl. moms

52.01 Drainage installations for roof water kr.

52.02 Drainage installations for sewage water kr.

52.03 Sanitary installations kr.

52.04 Sanitary accessories kr.

52.05 Water lead-in kr.

52.06 Water for consumption in building kr.

52.07 Mixing batteries for water kr.

52.08 Rebates kr.

52.09 Water for site consumption kr.

52.10 Other works kr.

Total, Position52.01-52.10, transfer to Page 2, Position 52.0 kr.

Possible subcontractors :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Heating System

Position Works kr. excl. moms

56.01 Pipe installations for radiator kr.

56.02 Radiators - Hudevad SCE in common area kr.

56.03 Radiators - Hudevad P 5 in office, etc kr.

56.04 Radiators in basement - Rio kr.

56.05 Pipe installations for ventilator system´s heat surfaces kr.

56.06 Boiler installations, incl. Venting, automatisation, etc. kr.

56.07 Gas pipe installations kr.

56.08 Start and running-in by boiler supplier kr.

56.09 Hot water cistern kr.

56.10 Rebates kr.

56.11 Other works kr.
 

Total, Position 56.01-56.11, transfer to page 2, Position 56.0 kr.

Possible subcontractors :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contractor: Main (Prime) Contract

Works : Ventilation System

Position Works kr. excl. moms

57.01 Ventilation System A 1 kr.

57.02 Automatics for A 1 kr.

57.03 Indblæsnings- og udsugningskanaler kr.

57.04 Blowing-in and extraction ducts, inclusive roof hats kr.

57.05 Blowing-in and extraction valves kr.

57.06 Contra-valves kr.

57.07 Extraction ventilator U1 and fume extractor kr.

57.08 Extractor hat for elevator kr.

57.09 Electrical works kr.

57.10 Rebates kr.

57.11 Other works kr.
 

Total, Position 57.01-57.11, transfer to page 2, Position 57.0 kr.

Possible subcontractors :

Stamp and signature
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contractor: Main (Prime) Contract

Works : Technical Insulation

Position Works kr. excl. moms

58.01 Condens insulation of downpipe from roof wells kr.

58.02 insulation - heat installation kr.

58.03 insulation - consumption water installations kr.

58.04 insulation of blowing-in and extraction ducts kr.

58.05 Condens insulation of blowing-in and extraction ducts kr.

58.06 Duct marking kr.
 

Total, Position58.01 - 58.06, transfer to page 2, Position 58.0 kr.

Possible subcontractors :

Stamp and signature



KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS

Page 22 of 23

Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Electrical Works

Position Works kr. excl. moms

60.01 Lead-in pipe, incl excavation works kr.

60.02 Main boards kr.

60.03 Routing paths kr.

60.04 Inatallation channels kr.

60.05 A Stations kr.

60.06 Light installations -  building kr.

60.07 Light installations -  terrain kr.

60.08 Lighting fixtures - building kr.

60.09 Lighting fixtures - terrain kr.

60.10 Kroft installation kr.

60.11 Traffic light signal kr.

60.12 Hard white goods kr.

60.12.1 Coffee maker Bonamat Matic Twin kr.
60.12.2 Fridge, Siemens, type KI 32R440 kr.
60.12.3 Fridge, Gram, KSD 36-00 kr.
60.12.4 Freezer, Gram, FSD 29-00 kr.
60.12.5 Cooker, VOSS, IEL7024-HV kr.
60.12.6 Dishwasher, Miele, G 7859, Professionel kr.

60.13 Empty pipes in terrain kr.

60.14 Network installations and telephone, complete kr.

60.15 Temporary el-installations (construction power) kr.

60.16 kr.

Stipulated quantities:
Specified services ( executed only after prior agreement
with site management )

Extra A-stations. Complete, incl. cables, installations, etc.
60.17 Total 6 nos. @ kr./unit _________________, Total kr.

Extra fixtures for office, complete incl. Cables, installations, etc.
60.18 Total 6 nos. @ kr./unit  _________________, Total kr.

Total, Position 60.01-60.18, transfer to page 2, Position 60.0 kr.

Possible subcontractors :

Stamp and signature

Possible other servises (must be specified)________________________
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Client : Svanekøkkenet Århus

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Elevator System

Position Works kr. excl. moms

66.01 Elevator installations kr.

66.02 Beslag??? for installation Works kr.

Total, Position 66.01-66.02, transfer to page 2, Position 66.1 kr.

Possible subcontractors :

Stamp and signature


