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Calculation of quantities schedule Company VIAConstruction Ltd
Case: SVANEKGKKENET : °§ Page 1
Contract: Sewer works Waste 2 B 3 w 2 Name [ Maria Prieto
Pos nr 12.0 Waste S‘.' % z('- 5 2 Date 02/04/2013
Drawing nr. 20000; 20001, 20002 Waste ﬂ u% <§E % %
=R IS A -
Waste g E cé % <'7> é
Pos. Nr Area/ location Length (m) | 5% | Total Length | pcs m3 [m3 m3 m3 m3
12.01 Sewer pipes
2110 PVC Line A 33,5 1,67 35,17 / / / / / /
2110 PVC Line B 26 1,3 27,3 / / / / /
Sewer cleaning well / / / 4 / / / / /
Excavation Pipe Line A / / / / 238,64 | 286,36 | 39,56 | 246,8 /
Backfilling sand / / / / 11,73 / / 15,25 | 15,25
Backfilling soil (green area) / / / / 94 / / / 122,2
Backfilling soil (Parking
area) / / / / 95,84 / / / 124.6
Backfilling MSG (Parking
area) / / / / 14,77 / / 19,2 19,2
Backfilling Sand Top
- (Parking area) / / / / 19,63 / / 25,51 | 25,51
Excavation Pipe Line B / / / / 168,54 | 202,25 0 210,27 /
Backfilling sand / / / / 7,31 / / 9,5 9,5
Backfilling soil / / / / 161,75 / / / 210,27
Excavation Branches (x3) / / / / 45,55 54,66 0 56,76 /
Backfilling sand / / / / 1,1 / / 1,43 1,43
Backfilling soil / / / / 43,66 / / / 56,76
WC ground floor / / / / /
2110 PVC 0,85 0,04 0,89 / / / / / /
232 PVC 1,69 0,008 1,77 / / / / / /
Sewer well / / / 3 / / / / /
Excavation / / / / 11,02 13,22 1,13 12,09 /
Backfilling sand / / / / 0,5 / / 0,65 0,65
Backfilling soil / / / / 9,3 / / / 12,09
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12.02 Rainwater pipes
2110 PVC 50,11 2,5 52,61 /
2160 PVC 24,12 1,2 25,32 /
2200 PVC 9,5 0,47 9,97 /
Pressure line 10 g32 9,8 0,49 10,29 /
Rain cleaning well / / / 6
Rain water well / / / 2
Rainwater pipe in the
basement (drawing
200001) 1,13 0,056 1,18 /
rainwater well / / / 1
Excavation Pipe 8200 / / / / 8,2 9,84 2,1 7,72 /
Tz - Backfilling sand / / / / 1,96 / / 255 255
Backfilling soil / / / / 5,94 / / / 7,72
Excavation Pipe g110 / / / / 49,6] 59,52 8,04 51,48 /
Backfilling sand / / / / 8,62 / / 11,2 11,2
Backfilling soil / / / / 39,6 / / / 51,48
Excavation Pipe g160 / / / / 15,92 19,1 5 14,1 /
Backfilling sand / / / / 4,57 / / 5,94 5,94
Backfilling soil / / / / 10,85 / / / 14,1
Excavation Pressure line
10 932 / / / / 48,12 57,74 0] 59,25 /
Backfilling sand / / / / 2,54 / / 3,3 3,3
Backfilling soil / / / / 45,57 / / / 59,25
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12.03 Drainage pipes

12.03.01 280 PVC 137,02 6,85 143,87 /

Drain Pipe in the ground
12.03.02 (basement: drawing 20001) 27,49 1,37 28,86 /

Drain water well / / / 1

Excavation pipe 280 (left) / / / / 141,93| 170,31 2,55| 167,75 /
Backfilling sand / / / / 10,13 / / 13,17] 13,17
Backfilling soil / / / / 129,04 / / / 167,75

P/ =

Excavation pipe 280 (up) / / / / 31,19 37,43 48| 32,62 /
Backfilling sand / / / / 59 / / 7,67 7,67
Backfilling soil / / / / 25,09 / / / 32,62
Excavation pipe 280 (right) / / / / 23,9] 28,68 4,21 24,46 /
Backfilling sand / / / / 3,91 / / 5,08 5,08
Backfilling soil / / / / 18,82 / / / 24,46

Excavation pipe 280
(down) / / / / 23,4| 28,08 6,27 21,8 /

Backfilling sand / / / / 6,44 / / 8,37 8,37

Backfilling soil / / / / 16,77 / / / 21,8




12.04
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Pump-wells including pump
and automatics

Pump-wells
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Road drainage inclusive
12.05 grates and wells

2110 PVC 44,96 2,25 47,2 /

2160 PVC 12,53 0,62 13,25 /

Rain water well / / / 3

Rain cleaning well / / / 1

Excavation pipe 2110 / / / / 39,56 47,47 538 42,08 /
Backfilling sand / / / / 7,28 / / 9,46 9,46
Backfilling soll / / / / 32,37 / / / 42,08
Excavation pipe 2160 / / / / 9,27 11,12 2,01 9,11 /
Backfilling sand / / / / 1,99 / / 2,58 2,58
Backfilling soil / / / / 7,01 / / / 9,11
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Connection to the public
system in Vejlevej, incl.

12.08

Flushing and TV-inspection




