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Calculation of quantities schedule. Company VIAConstruction Ltd
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Contract: Soil works Waste cé; B — |_||_J S Name Maria Prieto
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Pos nr 13 Waste g S § % 2 z € Date 07/03/2013
. x 2 4
Drawing nr. Waste _ 2 = ” < 8 T =
5 < = 5 (%) IS g x X %)
S| 2| % N g | 32| & Po |38
Waste g = T £ = S £ a WE |dP s
Pos. Nr Area/ location L W m2 m3 m3 m3 m3 m3
13.02 Top Sall
s 13.02.A Stripping Area A 31,43(8,708| 0,3 | 273,69 | 82,1 | 98,52 | 98,52
g7 TERVE
‘ 13.02.B Stripping Area B 31,43| 12,1 | 0,3 | 380,3 |114,09| 136,9 | 136,9
13.02.C Stripping Area C 40,3 |17,15| 0,3 | 691,14 | 207,34 | 248,8 | 248,8
13.02.D Stripping Area D / /| 03 | 110,47 | 33,14 | 39,76 | 39,76
13.02.E Stripping Area E / / 0,3 [1209,96| 362,98| 435,6 0 471,88 | 471,88
13.03.F Lift and stairs (Exterior Basemen| / /"1 03| 276 | 828 | 9,936 | 9,936
13.03.G 2 stairs (Exterior Ground F) / / 0,3 3,6 1,08 1,3 1,3
|
Proces quantities/ methods
Quantities netto 809,01| 970,82| 535,22| 471,88 471,88
Waste 535,22
Quantities total 809,01| 970,82| 535,22 471,88| 471,88
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Pos nr 13 Waste e E X <§E g - 5 | = - 3 Date
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Drawing nr. Waste 5 N = 5 < E & S X ¢ N4 ¥ O | ¥ IS
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Waste g = T £ n S o a 0 o a O |aw |da=| =
Pos. Nr Area/ location L W H m2 m3 m3 m3 m3 m3 / m3 m3 m3
13.03 Raw Soil
13.03.A Area A / / 3,21 | 558,33 | 1734,2| 2081 2081 0 0 523,88
13.03.B Area B / / 1,1 480,1 654 784,8 | 784,8 0 0 688,5
Foundation around area B -
13.03.B.1 TYPE A 24,6 / / 0,57 / / / / / 14
Foundation around area B -
13.03.B.2 TYPE Al 1,7 / / 0,83 / / / / / 1,41
Foundation around area B -
13.03.B.3 TYPE B 3,4 / / 0,2 / / / / / 0,68
Foundation around area B -
13.03.B.4 TYPE C 1,7 / / 1,17 / / / / / 1,98
Foundation around area B -
13.03.B.5 TYPE D 21,7 / / 0,3 / / / / / 6,51
13.03.B.6 Slab / / 0,3 | 332,67 / / / / / 99,8
13.03.C Area C 40,3 | 17,15| 0,2 691,14 | 141,05 | 169,26 | 169,26 0 0 269,5 | 179,7
13.03.D Area D / / 0 110,47 0 0 0 0 0 28,7 | 14,36
13.03.E 2 stairs (Exterior Ground F) / / 0,3 62 53,93 | 64,72 | 64,72 0 0 56,86
13.03.F Lift and stairs (Exterior Basemen| / / 3,21 | 62,83 227 |272,24|272,24 0 0 183,43

Proces quantities/ methods

Quantities netto

Waste

Quantities total




