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KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS
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BYGHOLM SØPARK 21, 8700 HORSENS

5215/Tender Forms
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Basis:

1. Invitation to Tender, dated 28.10.2005

2. Case specifications (Common Conditions), dated 28.10.2005

3. Trade Specifications dated 28.10.2005

4. Architectural drawings according to Drawing Distribution List  TA1, dated 28.10.2005

5. Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 28.10.2005

6. Corrections Sheet nr. 1, dated 15.11.2005

Tender of Bids:

18.11.2005

Side 1
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Side 2
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Side 3
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Side 4
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Date: Stamp and Signature

Side 5
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Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 28.10.2005

Side 6
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Side 7
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Side 8
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Side 9
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Stamp and Signature

Side 10



o KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

o OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS

5215/Tender Forms

Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Entrepriseoversigt

Main (Prime) Contract

12.0 Sewer Works

13.0 Ground (earth) Works

40.0 Ground Consilidation Works

41.0 Landscape Gardning Works

20.0 Concrete Works

21.0 Concrete Element Delivery

22.0 Concrete Element Mounting Works

23.0 Masonry Works

31.0 Carpentry Works

32.0 Joinery Works

36.0 Ironmongery Works (iron)

43.0 Floor Covering Works

47.0 Roofing Works

48.0 Painting Works

52.0 Water, Drainage and Sanitary Works

56.0 Heating System

57.0 Ventilation System

58.0 Technical Insulation

60.0 Electrical Works



66.1 Elevator System

60.0 Electrical

66.1 Elevator System













KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS

5215/Tender Forms

Page 1 of 23

Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

The undersigned offers to execute the oforementioned contract, on the basis of the tender documents comprising: 

1. Invitation to Tender, dated 28.10.2005

2. Case specifications (Common Conditions), dated 28.10.2005

3. Trade Specifications dated 28.10.2005

4. Architectural drawings according to Drawing Distribution List  TA1, dated 28.10.2005

5. Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 28.10.2005

6. Corrections Sheet nr. 1, dated 15.11.2005

for the following price:

Bid, exclusive VAT kr. 17.317.991

Write kr. seventeen million three hundred and seventeen thousand nine hundred and ninety one

26/02/2015 maria

Date Stamp and signature





KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Position Works kr. excl. VAT

12.0 Sewer Works kr. 270.334

13.0 Ground (earth) Works kr. 245371,33

40.0 Ground Consilidation Works kr. 122685,67

41.0 Landscape Gardning Works kr. 130.120

20.0 Concrete Works kr. 1.467.603

21.0 Concrete Element Delivery kr. 380.986,50

22.0 Concrete Element Mounting Works kr. 520856,5

23.0 Masonry Works kr. 1.000.771

31.0 Carpentry Works kr. 931.342

32.0 Joinery Works kr. 1.434.555

36.0 Ironmongery Works (iron) kr. 493.307

43.0 Floor Covering Works kr. 86.252

47.0 Roofing Works kr. 205.200

48.0 Painting Works kr. 341.910

52.0 Water, Drainage and Sanitary Works kr. 172.137

56.0 Heating System kr. 420.972,40

57.0 Ventilation System kr. 382.874,40

58.0 Technical Insulation kr. 62.244

60.0 Electrical Works kr. 950.400

66.1 Elevator System kr. 233.100

0.0 Other works kr.

Total, transfer to page 1, Bid kr. 17.317.991



Stamp and signature



KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Sewer Works

Position Works kr. excl. VAT

12.01 Sewer pipes kr.

12.02 Rainwater pipes kr.

12.03 Drainage pipes kr.

12.04 Pump-wells including pump and automatics kr.

12.05 Road drainage inclusive grates and wells kr.

12.06 Connection to the public system in Vejlevej, incl. Cyclone brake kr.

12.07 Reestablishment of road and pavement kr. 

12.08 Flushing and TV-inspection kr.

Total, Position 12.01 - 12.08, transfer to page 2, Position 12.0 kr.

Possible sub-contractor :

Stamp and signature



KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works : Ground (earth) Works

Position Works kr. excl. VAT

13.01 Clearing ground kr.

13.02 " Stripping top-soil" kr.

13.03 Excavation for building and paving kr.

13.04 Consolidation under building and paving (eg. Gravel fortification) kr.

13.05 Regulating terrain kr.

13.06 Reestablishing/guarantee, etc. kr.

13.07 kr.

Total, Position 13.01 - 13.07, transfer to page 2, pos 13.0 kr.

Possible sub-contractor :

Stamp and signature

Possible other services (must be specified)________________________
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Ground Consilidation Works

Position Works kr. excl. VAT

40.01 SF- stone paving, incl curb kr.

40.02 Concrete tile paving kr.

40.03 "Plant stone" walls kr.

40.04 Laying down of top-soil kr.

40.05 Reestablishments kr.

40.06 Guarantee kr.

40.07 kr.

Total, Position 40.01 - 40.07, transfer to page 2, pos 40.0 kr.

Possible sub-contractor :

Stamp and signature

Possible other services (must be specified)________________________
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Landscape Gardning Works

Position Works kr. excl. VAT

41.01 kr.

41.02 kr.

41.03 kr.

41.04 kr.

41.05 Quality Assurance kr.

41.06 kr.

Total, Position 41.01 - 41.06, transfer to page 2, pos 41.0 kr.

Possible sub-contractor :

Sowing Grass

Planting

Support walls

Maintenance

Possible other services (must be specified)________________________



Stamp and signature

KNUDSEN & HALLING A/S ARCHITECTS M.A.A.
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject: Tender Forms

Contract : Main (Prime) Contract

Works: Concrete Works

Position Works kr. excl. VAT

20.01 Point and trench foundations kr.

20.02 Insulation of foundationa and lightweight concrete bolckwork kr.

20.03 Terrain slab inclusive floor insulation and Radon barrier kr.

20.04 Basement walls inclusive insulation kr.

20.05 Elevator rebate inclusive insulation kr.

20.06 External support walls kr.

20.07 External staircase kr.

20.08 Delivery and mounting (casting-in) of steel treads kr.

Stipulated quantities:

Specified services ( executed only ofter prior agreement

with the site management )

Extra concrete 25, to deliver and pour in double formwork

20.09 incl. formwork, total 15 m³ @ kr._________________, total kr.

Total, Position20.01 - 20.09, transfer to page 2, Position 20.0 kr.

Possible sub-contractor :

Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Concrete Element Delivery

Position Works kr. excl. moms

21.01 Delivery of concrete wall elements kr.

21.02 Delivery of concrete partitions kr.

21.03 Delivery of hollow core slab elements for storey partitions kr.

21.04 Delivery of concrete columns kr.

21.05 Delivery of concrete beams kr.

21.06 Delivery of steel beams and steel columns kr.

21.07 Delivery of rebates and shofts for installations. kr.

21.08 Delivery of casting in of el-conduits and boxes kr.

21.09 Delivery of fittings for casting in, steel tread ancorage and sliding fittings etc.. kr.

Total, Position 21.01-21.09, transfer to page 2, Position 21.0 kr.

Possible subcontractors :

Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Concrete Element Mounting Works

Position Works kr. excl. moms

22.01 Mounting of concrete inner leaf walls kr.

22.02 Mounting of concrete partitions kr.

22.03 Mounting of hollow core slab elements for storey partitions kr.

22.04 Mounting of concrete columns kr.

22.05 Mounting of concrete beams kr.

22.06 Mounting of steel beams and steel columns kr.

22.07 Casting (closing) of rebates in foundations, walls and slab elments kr.

22.08 Elastic joints between internal elements kr.

22.09 Covering and railings kr.

22.10 Delivery and mountingof all loose fittings, sliding fittings, kr.

bolts, etc. for element Mounting

total, Position 22.01-22.10, transfer to page 2, Position 22.0 kr.

Possible sub-contractor :

Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Masonry Works

Position Works kr. excl. VAT

23.01 kr.

23.02 kr.

23.03 kr.

23.04 kr.

23.05 kr.

23.06 Internal plaster kr.

23.07 Tanking system (water tightning) kr.

23.08 Floor Clinker and plinth clinker kr.

23.09 Wall tiles kr.

23.10 Quality assurance kr.

23.11 kr.

Total, Position 23.01 - 23.11, transfer to page 2, Position 23.0 kr.

Possible subcontractors :

Building facing brickwork, incl. cavity insulation

Plinth plastering

Screed

Cellular concrete blockwork

Possible other services (must be specified)

Building site costs, incl. scaffolding 



Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Carpentry Works

Position Works kr. excl.VAT

31.01 Edge of roof (bargeboard)/roof parapets kr.

31.02 Canopy incl. Column at main entrance kr.

31.03 Lightweight internal walls kr.

31.04 Ceilings kr.

31.05 Gypsum rabbets at aluminium window sections kr.

31.06 Vertical shaft walls kr.

31.07 Hatches kr.

31.08 kr.

31.09 kr.

31.10 Possible other services (must be specified)_________________________kr.

Total, Position 31.01-31.10, transfer to page 2, Position 31.0 kr.

Possible subcontractors :

Stamp and signature

Board walls

Quality assurance
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Joinery Works

Position Works kr. excl. moms

32.01 External windows and doors in wood/aluminium

Velfac system 200/600 kr.

Protec classic kr.

Possible alternatives kr.

(manufacturer is indicated)

Cheapest solution is shown kr.

32.02 External aluminium units kr.

32.03 Window sills kr.

32.04 Sun screens kr.

32.05 Internal doors kr.

32.06 Internal glazed panels kr.

32.07 Door handles and door stops kr.

32.08 Skirting boards, architraves, window casing and window sills internally kr.

32.09 Joint work kr.

32.10 Furnishings in or near service kitchen kr.

Swan (Svane) Kitchen kr.

HTH kr.

Invita kr.

Cheapest solution is shown kr.

Continued Page 13
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Joinery Works

Continued from Page 12

32.11 Furnishings in cloakroom kr.

32.12 Wall claddding kr.

32.13 Post Box kr.

32.14 Quality Assurance kr.

32.15 Possible other services (must be specified)____________________ kr.

Total, Position32.01-32.15, transfer to page 2, Position 32.0 kr.

ALTERNATIVE DELIVERIES AND SERVICES

32.01 A Deduction in price, in case of external colour on all wood/alu windows and doors

is altered to colour RAL 9006.

Velfac system 200/600 kr.

Protec classic kr.

Outline Futurix kr.

32.02 A Deduction in price, in case colour of all aluminium units kr.

are altered to colour RAL 9006.

 

Possible subcontractors :



Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Ironmongery Works (iron)

Position Works kr. excl. moms

36.01 kr.

36.02 kr.

36.03 kr.

36.04 Internal steel edges kr.

36.05 External scrape grills at door kr.

36.06 Quality Assurance kr.

36.07 kr.

Total, Position36.01-36.07, transfer to page 2, Position 36.0 kr.

Possible subcontractors :

Stamp and signature

Internal staircases and banisters

External staircases

External banisters

Possible other services (must be specified)_____________________
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Floor Covering Works

Position Works kr. excl. moms

43.01 kr.

43.02 kr.

43.03 kr.

43.04 Mats kr.

43.05 Sand strips along skirting to hold carpet in place kr.

43.06 Quality Assurance kr.

43.07 kr.

 

Total, Position43.01-43.07, transfer to page 2, Position 43.0 kr.

Possible subcontractors :

Stamp and signature

Covering with carpets

Possible other services (must be specified)__________________________________________

Filler application on sub-floor

Linoleum covering
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Roofing Works

Position Works kr. excl. moms

47.01 kr.

47.02 kr.

47.03 kr.

47.04 Quality Assurance kr.

47.05 kr.

Total, Position47.01-47.05, transfer to page 2, Position 47.0 kr.

Possible subcontractors :

Stamp and signature

insulation

Bituminous covering on insulation

Tightning at roof drains

Possible other services (must be specified)________________________
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Painting Works

Position Works kr. excl. moms

48.01 kr.

48.02 kr.

48.03 kr.

48.04 kr.

48.05 kr.

48.06 kr.

48.07 Dust binding and painting of concrete floors kr.

48.08 Painting of internal steel profiles kr.

48.09 Black pipe goods kr.

48.10 kr.

48.11 kr.

48.12 kr.

Total, Position48.01-48.12, transfer to page 2, Position 48.0 kr.

Possible subcontractors :

Painting of concrete slab Ceilings

Clearing and cleaning

Quality Assurance

Possible other services (must be specified)________________________

Ceilings of gypsum boards

Internal woodwork

Glassfibre filt on concrete, Clinke/cellular concret and gypsum walls

Painting of concrete, Clinker/cellular concrete walls

Painting of concrete columns /beams



Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Water, Drainage and Sanitary Works

Position Works kr. excl. moms

52.01 Drainage installations for roof water kr.

52.02 Drainage installations for sewage water kr.

52.03 Sanitary installations kr.

52.04 Sanitary accessories kr.

52.05 Water lead-in kr.

52.06 Water for consumption in building kr.

52.07 Mixing batteries for water kr.

52.08 Rebates kr.

52.09 Water for site consumption kr.

52.10 Other works kr.

Total, Position52.01-52.10, transfer to Page 2, Position 52.0 kr.

Possible subcontractors :

Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Heating System

Position Works kr. excl. moms

56.01 Pipe installations for radiator kr.

56.02 Radiators - Hudevad SCE in common area kr.

56.03 Radiators - Hudevad P 5 in office, etc kr.

56.04 Radiators in basement - Rio kr.

56.05 Pipe installations for ventilator system´s heat surfaces kr.

56.06 Boiler installations, incl. Venting, automatisation, etc. kr.

56.07 Gas pipe installations kr.

56.08 Start and running-in by boiler supplier kr.

56.09 Hot water cistern kr.

56.10 Rebates kr.

56.11 Other works kr.

 

Total, Position 56.01-56.11, transfer to page 2, Position 56.0 kr.

Possible subcontractors :



Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contractor: Main (Prime) Contract

Works : Ventilation System

Position Works kr. excl. moms

57.01 Ventilation System A 1 kr.

57.02 Automatics for A 1 kr.

57.03 Indblæsnings- og udsugningskanaler kr.

57.04 Blowing-in and extraction ducts, inclusive roof hats kr.

57.05 Blowing-in and extraction valves kr.

57.06 Contra-valves kr.

57.07 Extraction ventilator U1 and fume extractor kr.

57.08 Extractor hat for elevator kr.

57.09 Electrical works kr.

57.10 Rebates kr.

57.11 Other works kr.

 

Total, Position 57.01-57.11, transfer to page 2, Position 57.0 kr.

Possible subcontractors :

Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contractor: Main (Prime) Contract

Works : Technical Insulation

Position Works kr. excl. moms

58.01 Condens insulation of downpipe from roof wells kr.

58.02 insulation - heat installation kr.

58.03 insulation - consumption water installations kr.

58.04 insulation of blowing-in and extraction ducts kr.

58.05 Condens insulation of blowing-in and extraction ducts kr.

58.06 Duct marking kr.

 

Total, Position58.01 - 58.06, transfer to page 2, Position 58.0 kr.

Possible subcontractors :



Stamp and signature
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Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Electrical Works

Position Works kr. excl. moms

60.01 Lead-in pipe, incl excavation works kr.

60.02 Main boards kr.

60.03 Routing paths kr.

60.04 Inatallation channels kr.

60.05 A Stations kr.

60.06 Light installations -  building kr.

60.07 Light installations -  terrain kr.

60.08 Lighting fixtures - building kr.

60.09 Lighting fixtures - terrain kr.

60.10 Kroft installation kr.

60.11 Traffic light signal kr.

60.12 Hard white goods kr.

60.12.1 Coffee maker Bonamat Matic Twin kr.

60.12.2 Fridge, Siemens, type KI 32R440 kr.

60.12.3 Fridge, Gram, KSD 36-00 kr.

60.12.4 Freezer, Gram, FSD 29-00 kr.

60.12.5 Cooker, VOSS, IEL7024-HV kr.

60.12.6 Dishwasher, Miele, G 7859, Professionel kr.

60.13 Empty pipes in terrain kr.

60.14 Network installations and telephone, complete kr.

60.15 Temporary el-installations (construction power) kr.

60.16 kr.

Stipulated quantities:

Specified services ( executed only after prior agreement

with site management )

Extra A-stations. Complete, incl. cables, installations, etc.

60.17 Total 6 nos. @ kr./unit _________________, Total kr.

Extra fixtures for office, complete incl. Cables, installations, etc.

60.18 Total 6 nos. @ kr./unit  _________________, Total kr.

Total, Position 60.01-60.18, transfer to page 2, Position 60.0 kr.

Possible subcontractors :

Possible other servises (must be specified)________________________



Stamp and signature



KNUDSEN & HALLING A/S ARCHITECTS M.A.A.

SØNDERGADE 49, 8700 HORSENS

OLUF JØRGENSEN A/S CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSENS

Page 23 of 23

Client : BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

Project : Office Building, Vejlevej 19, 8700 Horsens

Subject : Tender Forms

Contract: Main (Prime) Contract

Works : Elevator System

Position Works kr. excl. moms

66.01 Elevator installations kr.

66.02 Beslag??? for installation Works kr.

Total, Position 66.01-66.02, transfer to page 2, Position 66.1 kr.

Possible subcontractors :

Stamp and signature



The undersigned offers to execute the oforementioned contract, on the basis of the tender documents comprising: 

Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 28.10.2005

seventeen million three hundred and seventeen thousand nine hundred and ninety one





0,25 4329498 21647488,75
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