

KNUDSEN & HALLING A/S

OLUF JØRGENSEN A/S

ARCHITECTS M.A.A.  
SØNDERGADE 49, 8700 HORSENS  
CONSULTANT ENGINEERS  
BYGHOLM SØPARK 21, 8700 HORSENS

---

5215/Tender Forms

Page 1 of 1

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Basis:**

1. Invitation to Tender, dated 28.10.2005
2. Case specifications (Common Conditions), dated 28.10.2005
3. Trade Specifications dated 28.10.2005
4. Architectural drawings according to Drawing Distribution List TA1, dated 28.10.2005
5. Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 2
6. Corrections Sheet nr. 1, dated 15.11.2005

**Tender of Bids:**

18.11.2005







Indhold

Date:

Stamp and Sign

8.10.2005







nature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Entrepriseoversigt

Main (Prime) Contract

12.0 Sewer Works

13.0 Ground (earth) Works

40.0 Ground Consolidation Works

41.0 Landscape Gardning Works

20.0 Concrete Works

21.0 Concrete Element Delivery

22.0 Concrete Element Mounting Works

23.0 Masonry Works

31.0 Carpentry Works

32.0 Joinery Works

36.0 Ironmongery Works (iron)

43.0 Floor Covering Works

47.0 Roofing Works

48.0 Painting Works

52.0 Water, Drainage and Sanitary Works

56.0 Heating System

57.0 Ventilation System

58.0 Technical Insulation

60.0 Electrical Works

66.1 Elevator System  
60.0 Electrical

66.1 Elevator System











**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

The undersigned offers to execute the aforementioned contract, on the basis of the tender documents comprising

1. Invitation to Tender, dated 28.10.2005
2. Case specifications (Common Conditions), dated 28.10.2005
3. Trade Specifications dated 28.10.2005
4. Architectural drawings according to Drawing Distribution List TA1, dated 28.10.2005
5. Engineering drawings according to Drawing Distribution Lists Ti1, Ti2 og Ti3, dated 28.10.2005
6. Corrections Sheet nr. 1, dated 15.11.2005

for the following price:

|                    |     |                   |
|--------------------|-----|-------------------|
| Bid, exclusive VAT | kr. | <u>17.317.991</u> |
|--------------------|-----|-------------------|

Write kr. seventeen million three hundred and seventeen thousand nine hundred and ninety or

26/02/2015

Date

maria

Stamp and signature



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

| Position                       | Works                              | kr. excl. VAT                   |
|--------------------------------|------------------------------------|---------------------------------|
| 12.0                           | Sewer Works                        | kr. <u>270.334</u>              |
| 13.0                           | Ground (earth) Works               | kr. <u>245371,33</u>            |
| 40.0                           | Ground Consilidation Works         | kr. <u>122685,67</u>            |
| 41.0                           | Landscape Gardning Works           | kr. <u>130.120</u>              |
| 20.0                           | Concrete Works                     | kr. <u>1.467.603</u>            |
| 21.0                           | Concrete Element Delivery          | kr. <u>380.986,50</u>           |
| 22.0                           | Concrete Element Mounting Works    | kr. <u>520856,5</u>             |
| 23.0                           | Masonry Works                      | kr. <u>1.000.771</u>            |
| 31.0                           | Carpentry Works                    | kr. <u>931.342</u>              |
| 32.0                           | Joinery Works                      | kr. <u>1.434.555</u>            |
| 36.0                           | Ironmongery Works (iron)           | kr. <u>493.307</u>              |
| 43.0                           | Floor Covering Works               | kr. <u>86.252</u>               |
| 47.0                           | Roofing Works                      | kr. <u>205.200</u>              |
| 48.0                           | Painting Works                     | kr. <u>341.910</u>              |
| 52.0                           | Water, Drainage and Sanitary Works | kr. <u>172.137</u>              |
| 56.0                           | Heating System                     | kr. <u>420.972,40</u>           |
| 57.0                           | Ventilation System                 | kr. <u>382.874,40</u>           |
| 58.0                           | Technical Insulation               | kr. <u>62.244</u>               |
| 60.0                           | Electrical Works                   | kr. <u>950.400</u>              |
| 66.1                           | Elevator System                    | kr. <u>233.100</u>              |
| 0.0                            | Other works                        | kr. <u>                    </u> |
| Total, transfer to page 1, Bid |                                    | kr. <u><u>17.317.991</u></u>    |



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

**Works:** Sewer Works

| Position   | Works  | kr. excl. VAT |
|--|--|---------------|
| 12.01  | Sewer pipes  | kr. _____     |
| 12.02  | Rainwater pipes  | kr. _____     |
| 12.03  | Drainage pipes   | kr. _____     |
| 12.04  | Pump-wells including pump and automatics                         | kr. _____     |
| 12.05  | Road drainage inclusive grates and wells                         | kr. _____     |
| 12.06  | Connection to the public system in Vejlevej, incl. Cyclone brake | kr. _____     |
| 12.07  | Reestablishment of road and pavement                             | kr. _____     |
| 12.08  | Flushing and TV-inspection                                       | kr. _____     |
| Total, Position 12.01 - 12.08, transfer to page 2, Position 12.0 |  | kr. _____     |

Possible sub-contractor : \_\_\_\_\_

\_\_\_\_\_  
Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødved Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

**Works :** Ground (earth) Works

| Position  | Works  | kr. excl. VAT |
|---|--|---------------|
| 13.01   | Clearing ground  | kr. _____     |
| 13.02   | " Stripping top-soil"  | kr. _____     |
| 13.03   | Excavation for building and paving                                 | kr. _____     |
| 13.04   | Consolidation under building and paving (eg. Gravel fortification) | kr. _____     |
| 13.05   | Regulating terrain   | kr. _____     |
| 13.06   | Reestablishing/guarantee, etc.                                     | kr. _____     |
| 13.07   | Possible other services (must be specified)_____                   | kr. _____     |
| Total, Position 13.01 - 13.07, transfer to page 2, pos 13.0 |  | kr. _____     |

Possible sub-contractor : \_\_\_\_\_

\_\_\_\_\_  
Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

**Works:** Ground Consilidation Works

| Position  | Works  | kr. excl. VAT |
|---|--|---------------|
| 40.01   | SF- stone paving, incl curb                      | kr. _____     |
| 40.02   | Concrete tile paving                             | kr. _____     |
| 40.03   | "Plant stone" walls                              | kr. _____     |
| 40.04   | Laying down of top-soil                          | kr. _____     |
| 40.05   | Reestablishments                                 | kr. _____     |
| 40.06   | Guarantee  | kr. _____     |
| 40.07   | Possible other services (must be specified)_____ | kr. _____     |
| Total, Position 40.01 - 40.07, transfer to page 2, pos 40.0 |  | kr. _____     |

Possible sub-contractor : \_\_\_\_\_

Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject:** Tender Forms

**Contract :** Main (Prime) Contract

**Works:** Landscape Gardning Works

| Position  | Works  | kr. excl. VAT |
|---|--|---------------|
| 41.01   | Sowing Grass                                     | kr. _____     |
| 41.02   | Planting   | kr. _____     |
| 41.03   | Support walls                                    | kr. _____     |
| 41.04   | Maintenance                                      | kr. _____     |
| 41.05   | Quality Assurance                                | kr. _____     |
| 41.06   | Possible other services (must be specified)_____ | kr. _____     |
| Total, Position 41.01 - 41.06, transfer to page 2, pos 41.0 |  | kr. _____     |

Possible sub-contractor : \_\_\_\_\_

KNUDSEN &amp; HALLING A/S

ARCHITECTS M.A.A.

OLUF JØRGENSEN A/S

SØNDERGADE 49, 8700 HORSSENS

CONSULTANT ENGINEERS

BYGHOLM SØPARK 21, 8700 HORSSENS

Page 7 of 23

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvdal Bakke 4, 8600 Silkeborg**Project :** Office Building, Vejlevej 19, 8700 Horsens**Subject:** Tender Forms**Contract :** Main (Prime) Contract**Works:** Concrete Works

| Position   | Works   | kr. excl. VAT |
|--|---|---------------|
| 20.01  | Point and trench foundations  | kr. _____     |
| 20.02  | Insulation of foundationa and lightweight concrete bolckwork  | kr. _____     |
| 20.03  | Terrain slab inclusive floor insulation and Radon barrier   | kr. _____     |
| 20.04  | Basement walls inclusive insulation   | kr. _____     |
| 20.05  | Elevator rebate inclusive insulation  | kr. _____     |
| 20.06  | External support walls  | kr. _____     |
| 20.07  | External staircase  | kr. _____     |
| 20.08  | Delivery and mounting (casting-in) of steel treads  | kr. _____     |
| Stipulated quantities:<br>Specified services ( executed only offer prior agreement<br>with the site management ) |   |               |
| 20.09  | Extra concrete 25, to deliver and pour in double formwork<br>incl. formwork, total 15 m³ @ kr. _____, total | kr. _____     |
| Total, Position 20.01 - 20.09, transfer to page 2, Position 20.0   |   | kr. _____     |

Possible sub-contractor : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Concrete Element Delivery

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 21.01  | Delivery of concrete wall elements   | kr. | _____      |
| 21.02  | Delivery of concrete partitions  | kr. | _____      |
| 21.03  | Delivery of hollow core slab elements for storey partitions                          | kr. | _____      |
| 21.04  | Delivery of concrete columns   | kr. | _____      |
| 21.05  | Delivery of concrete beams   | kr. | _____      |
| 21.06  | Delivery of steel beams and steel columns  | kr. | _____      |
| 21.07  | Delivery of rebates and shofts for installations.                                    | kr. | _____      |
| 21.08  | Delivery of casting in of el-conduits and boxes                                      | kr. | _____      |
| 21.09  | Delivery of fittings for casting in, steel tread ancorage and sliding fittings etc.. | kr. | _____      |
| Total, Position 21.01-21.09, transfer to page 2, Position 21.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

Stamp and signature



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Concrete Element Mounting Works

| Position   | Works   | kr. | excl. moms |
|--|---|-----|------------|
| 22.01  | Mounting of concrete inner leaf walls   | kr. | _____      |
| 22.02  | Mounting of concrete partitions   | kr. | _____      |
| 22.03  | Mounting of hollow core slab elements for storey partitions                                     | kr. | _____      |
| 22.04  | Mounting of concrete columns  | kr. | _____      |
| 22.05  | Mounting of concrete beams  | kr. | _____      |
| 22.06  | Mounting of steel beams and steel columns   | kr. | _____      |
| 22.07  | Casting (closing) of rebates in foundations, walls and slab elements                            | kr. | _____      |
| 22.08  | Elastic joints between internal elements  | kr. | _____      |
| 22.09  | Covering and railings   | kr. | _____      |
| 22.10  | Delivery and mounting of all loose fittings, sliding fittings, bolts, etc. for element Mounting | kr. | _____      |
| total, Position 22.01-22.10, transfer to page 2, Position 22.0 |   | kr. | =====      |

Possible sub-contractor : \_\_\_\_\_

Stamp and signature



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Masonry Works

| Position   | Works  | kr. | excl. VAT |
|--|--|-----|-----------|
| 23.01  | Building site costs, incl. scaffolding             | kr. | _____     |
| 23.02  | Building facing brickwork, incl. cavity insulation | kr. | _____     |
| 23.03  | Plinth plastering                                  | kr. | _____     |
| 23.04  | Screed   | kr. | _____     |
| 23.05  | Cellular concrete blockwork                        | kr. | _____     |
| 23.06  | Internal plaster                                   | kr. | _____     |
| 23.07  | Tanking system (water tightning)                   | kr. | _____     |
| 23.08  | Floor Clinker and plinth clinker                   | kr. | _____     |
| 23.09  | Wall tiles   | kr. | _____     |
| 23.10  | Quality assurance                                  | kr. | _____     |
| 23.11  | Possible other services (must be specified)        | kr. | _____     |
| Total, Position 23.01 - 23.11, transfer to page 2, Position 23.0 |  | kr. | =====     |

Possible subcontractors : \_\_\_\_\_

\_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Carpentry Works

| Position   | Works  | kr. | excl.VAT |
|--|--|-----|----------|
| 31.01  | Edge of roof (bargeboard)/roof parapets          | kr. | _____    |
| 31.02  | Canopy incl. Column at main entrance             | kr. | _____    |
| 31.03  | Lightweight internal walls                       | kr. | _____    |
| 31.04  | Ceilings   | kr. | _____    |
| 31.05  | Gypsum rabbets at aluminium window sections      | kr. | _____    |
| 31.06  | Vertical shaft walls                             | kr. | _____    |
| 31.07  | Hatches  | kr. | _____    |
| 31.08  | Board walls                                      | kr. | _____    |
| 31.09  | Quality assurance                                | kr. | _____    |
| 31.10  | Possible other services (must be specified)_____ | kr. | _____    |
| Total, Position 31.01-31.10, transfer to page 2, Position 31.0 |  | kr. | =====    |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Joinery Works

| Position | Works   | kr. excl. moms |
|----------|---|----------------|
| 32.01    | External windows and doors in wood/aluminium                            |                |
|          | Velfac system 200/600 kr. _____   |                |
|          | Protec classic kr. _____  |                |
|          | Possible alternatives kr. _____   |                |
|          | (manufacturer is indicated)   |                |
|          | Cheapest solution is shown  | kr. _____      |
| 32.02    | External aluminium units  | kr. _____      |
| 32.03    | Window sills  | kr. _____      |
| 32.04    | Sun screens   | kr. _____      |
| 32.05    | Internal doors  | kr. _____      |
| 32.06    | Internal glazed panels  | kr. _____      |
| 32.07    | Door handles and door stops   | kr. _____      |
| 32.08    | Skirting boards, architraves, window casing and window sills internally | kr. _____      |
| 32.09    | Joint work  | kr. _____      |
| 32.10    | Furnishings in or near service kitchen                                  | kr. _____      |
|          | Swan (Svane) Kitchen kr. _____  |                |
|          | HTH kr. _____   |                |
|          | Invita kr. _____  |                |
|          | Cheapest solution is shown  | kr. _____      |

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg  
**Project :** Office Building, Vejlevej 19, 8700 Horsens  
**Subject :** Tender Forms  
**Contract:** Main (Prime) Contract  
**Works :** Joinery Works

**Continued from F**

|  |   |           |
|--|---|-----------|
| 32.11  | Furnishings in cloakroom                          | kr. _____ |
| 32.12  | Wall cladding                                     | kr. _____ |
| 32.13  | Post Box  | kr. _____ |
| 32.14  | Quality Assurance                                 | kr. _____ |
| 32.15  | Possible other services (must be specified) _____ | kr. _____ |
| Total, Position 32.01-32.15, transfer to page 2, Position 32.0 |   | kr. _____ |

|  |   |           |
|--|---|-----------|
| <b>ALTERNATIVE DELIVERIES AND SERVICES</b> |   |           |
| 32.01 A                                    | Deduction in price, in case of external colour on all wood/alu windows and doors is altered to colour RAL 9006. |           |
|  | Velfac system 200/600   | kr. _____ |
|  | Protec classic  | kr. _____ |
|  | Outline Futurix   | kr. _____ |
| 32.02 A                                    | Deduction in price, in case colour of all aluminium units are altered to colour RAL 9006.                       | kr. _____ |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Ironmongery Works (iron)

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 36.01  | Internal staircases and banisters                | kr. | _____      |
| 36.02  | External staircases                              | kr. | _____      |
| 36.03  | External banisters                               | kr. | _____      |
| 36.04  | Internal steel edges                             | kr. | _____      |
| 36.05  | External scrape grills at door                   | kr. | _____      |
| 36.06  | Quality Assurance                                | kr. | _____      |
| 36.07  | Possible other services (must be specified)_____ | kr. | _____      |
| Total, Position 36.01-36.07, transfer to page 2, Position 36.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

Stamp and signature



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Floor Covering Works

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 43.01  | Filler application on sub-floor                    | kr. | _____      |
| 43.02  | Linoleum covering                                  | kr. | _____      |
| 43.03  | Covering with carpets                              | kr. | _____      |
| 43.04  | Mats   | kr. | _____      |
| 43.05  | Sand strips along skirting to hold carpet in place | kr. | _____      |
| 43.06  | Quality Assurance                                  | kr. | _____      |
| 43.07  | Possible other services (must be specified)_____   | kr. | _____      |
| Total, Position 43.01-43.07, transfer to page 2, Position 43.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Roofing Works

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 47.01  | insulation                                       | kr. | _____      |
| 47.02  | Bituminous covering on insulation                | kr. | _____      |
| 47.03  | Tightning at roof drains                         | kr. | _____      |
| 47.04  | Quality Assurance                                | kr. | _____      |
| 47.05  | Possible other services (must be specified)_____ | kr. | _____      |
| Total, Position 47.01-47.05, transfer to page 2, Position 47.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Painting Works

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 48.01  | Internal woodwork  | kr. | _____      |
| 48.02  | Glassfibre filt on concrete, Clinker/cellular concret and gypsum walls | kr. | _____      |
| 48.03  | Painting of concrete columns /beams                                    | kr. | _____      |
| 48.04  | Painting of concrete, Clinker/cellular concrete walls                  | kr. | _____      |
| 48.05  | Ceilings of gypsum boards  | kr. | _____      |
| 48.06  | Painting of concrete slab Ceilings                                     | kr. | _____      |
| 48.07  | Dust binding and painting of concrete floors                           | kr. | _____      |
| 48.08  | Painting of internal steel profiles                                    | kr. | _____      |
| 48.09  | Black pipe goods   | kr. | _____      |
| 48.10  | Clearing and cleaning  | kr. | _____      |
| 48.11  | Quality Assurance  | kr. | _____      |
| 48.12  | Possible other services (must be specified)_____                       | kr. | _____      |
| Total, Position 48.01-48.12, transfer to page 2, Position 48.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Water, Drainage and Sanitary Works

| Position   | Works                                   | kr. | excl. moms |
|--|---|-----|------------|
| 52.01  | Drainage installations for roof water   | kr. | _____      |
| 52.02  | Drainage installations for sewage water | kr. | _____      |
| 52.03  | Sanitary installations                  | kr. | _____      |
| 52.04  | Sanitary accessories                    | kr. | _____      |
| 52.05  | Water lead-in                           | kr. | _____      |
| 52.06  | Water for consumption in building       | kr. | _____      |
| 52.07  | Mixing batteries for water              | kr. | _____      |
| 52.08  | Rebates                                 | kr. | _____      |
| 52.09  | Water for site consumption              | kr. | _____      |
| 52.10  | Other works _____                       | kr. | _____      |
| Total, Position 52.01-52.10, transfer to Page 2, Position 52.0 |   | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Heating System

| Position   | Works   | kr. | excl. moms |
|--|---|-----|------------|
| 56.01  | Pipe installations for radiator                             | kr. | _____      |
| 56.02  | Radiators - Hudevad SCE in common area                      | kr. | _____      |
| 56.03  | Radiators - Hudevad P 5 in office, etc                      | kr. | _____      |
| 56.04  | Radiators in basement - Rio                                 | kr. | _____      |
| 56.05  | Pipe installations for ventilator system's heat surfaces    | kr. | _____      |
| 56.06  | Boiler installations, incl. Venting, automatisisation, etc. | kr. | _____      |
| 56.07  | Gas pipe installations                                      | kr. | _____      |
| 56.08  | Start and running-in by boiler supplier                     | kr. | _____      |
| 56.09  | Hot water cistern   | kr. | _____      |
| 56.10  | Rebates   | kr. | _____      |
| 56.11  | Other works   | kr. | _____      |
| Total, Position 56.01-56.11, transfer to page 2, Position 56.0 |   | kr. | =====      |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contractor:** Main (Prime) Contract

**Works :** Ventilation System

| Position   | Works  | kr. | excl. moms |
|--|--|-----|------------|
| 57.01  | Ventilation System A 1                               | kr. | _____      |
| 57.02  | Automatics for A 1                                   | kr. | _____      |
| 57.03  | Indblæsnings- og udsugningskanaler                   | kr. | _____      |
| 57.04  | Blowing-in and extraction ducts, inclusive roof hats | kr. | _____      |
| 57.05  | Blowing-in and extraction valves                     | kr. | _____      |
| 57.06  | Contra-valves  | kr. | _____      |
| 57.07  | Extraction ventilator U1 and fume extractor          | kr. | _____      |
| 57.08  | Extractor hat for elevator                           | kr. | _____      |
| 57.09  | Electrical works                                     | kr. | _____      |
| 57.10  | Rebates  | kr. | _____      |
| 57.11  | Other works  | kr. | _____      |
| Total, Position 57.01-57.11, transfer to page 2, Position 57.0 |  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

Stamp and signature

**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contractor:** Main (Prime) Contract

**Works :** Technical Insulation

| Position   | Works   | kr. | excl. moms |
|--|---|-----|------------|
| 58.01  | Condens insulation of downpipe from roof wells        | kr. | _____      |
| 58.02  | insulation - heat installation                        | kr. | _____      |
| 58.03  | insulation - consumption water installations          | kr. | _____      |
| 58.04  | insulation of blowing-in and extraction ducts         | kr. | _____      |
| 58.05  | Condens insulation of blowing-in and extraction ducts | kr. | _____      |
| 58.06  | Duct marking  | kr. | _____      |
| Total, Position 58.01 - 58.06, transfer to page 2, Position 58.0 |   | kr. | =====      |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødved Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Electrical Works

| Position   | Works   | kr. | excl. moms |
|--|---|-----|------------|
| 60.01  | Lead-in pipe, incl excavation works   | kr. | _____      |
| 60.02  | Main boards   | kr. | _____      |
| 60.03  | Routing paths   | kr. | _____      |
| 60.04  | Inatallation channels   | kr. | _____      |
| 60.05  | A Stations  | kr. | _____      |
| 60.06  | Light installations - building  | kr. | _____      |
| 60.07  | Light installations - terrain   | kr. | _____      |
| 60.08  | Lighting fixtures - building  | kr. | _____      |
| 60.09  | Lighting fixtures - terrain   | kr. | _____      |
| 60.10  | Kroft installation  | kr. | _____      |
| 60.11  | Traffic light signal  | kr. | _____      |
| 60.12  | Hard white goods  | kr. | _____      |
|  | 60.12.1 Coffee maker Bonamat Matic Twin   | kr. | _____      |
|  | 60.12.2 Fridge, Siemens, type KI 32R440   | kr. | _____      |
|  | 60.12.3 Fridge, Gram, KSD 36-00   | kr. | _____      |
|  | 60.12.4 Freezer, Gram, FSD 29-00  | kr. | _____      |
|  | 60.12.5 Cooker, VOSS, IEL7024-HV  | kr. | _____      |
|  | 60.12.6 Dishwasher, Miele, G 7859, Professionel   | kr. | _____      |
| 60.13  | Empty pipes in terrain  | kr. | _____      |
| 60.14  | Network installations and telephone, complete   | kr. | _____      |
| 60.15  | Temporary el-installations (construction power)   | kr. | _____      |
| 60.16  | Possible other servises (must be specified)_____  | kr. | _____      |
|  | Stipulated quantities:<br>Specified services ( executed only after prior agreement<br>with site management )  |     |            |
| 60.17  | Extra A-stations. Complete, incl. cables, installations, etc.<br>Total 6 nos. @ kr./unit _____, Total         | kr. | _____      |
| 60.18  | Extra fixtures for office, complete incl. Cables, installations, etc.<br>Total 6 nos. @ kr./unit _____, Total | kr. | _____      |
| Total, Position 60.01-60.18, transfer to page 2, Position 60.0 |   | kr. | =====      |

Possible subcontractors : \_\_\_\_\_



**Client :** BBH1 ApS, c/o Svanen Development A/S, Gødvad Bakke 4, 8600 Silkeborg

**Project :** Office Building, Vejlevej 19, 8700 Horsens

**Subject :** Tender Forms

**Contract:** Main (Prime) Contract

**Works :** Elevator System

| Position   | Works                            | kr. | excl. moms |
|--|----------------------------------|-----|------------|
| 66.01  | Elevator installations           | kr. | _____      |
| 66.02  | Beslag??? for installation Works | kr. | _____      |
| Total, Position 66.01-66.02, transfer to page 2, Position 66.1 |                                  | kr. | =====      |

Possible subcontractors : \_\_\_\_\_

\_\_\_\_\_

ing:

8.10.2005

\_\_\_\_\_

=====

\_\_\_\_\_

re

\_\_\_\_\_







\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Page 12

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_



\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

=====

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

=====

\_\_\_\_\_

\_\_\_\_\_