COST ESTIMATION

6/17/2014
average wage /hour 35.00
LABOUR MATERIAL Equipment mcmOOz.ﬁx>0.:z& TOTAL EAO.;_.
Code Sub-code Description unit Quantity m.u./ m.u./ Arbeid Material Material Equipment Equipment
unit quantity TOTAAL unit TOTAAL unit TOTAAL TOTAAL
General
Bank garantee (9 weeks) pc 1.00 500.00| 500.00]
Building insurance pc 1.00 2,500.00] 2,500.00
3,000.00
General Costruction Costs
Formen / Project leader week 3.00 2000 6,000.00) 6,000.00
Small equipment pc 1.00 2,000.00) 2,000.00|
Tubular scaffolding at the vide. works until 4 m of high Scaffold S.L. (67€/week) week 9.00 201.00) 201.00
Services (water - electricity) PRINCIPAL (Provided by the owner) pc 1.00
Container for derbris 6m3 of capacity (70€/week) week 3.00 210.00) 210.00
8,411.00
1 PREVIOUS WORKS
1.1 Removal handbrail ml 21.20 0.17 3.60 126.14 126.14
1.2 Temporary removal of wood celing m2 10.60 0.18 1.91 66.78 66.78
1.3 Temp y | of furniture equipment close to the VIDE. pc 1.00 200.00] 234.00
1.4 Removal existing paint layer at the steel structure including cleaning and removal plates m2 7.26 0.20 1.45 50.82| 1.00 34.00 84.82
511.74
2 STRUCTURE
21 Installation of Chemical moorings pc 22.00 0.40 8.80 308.00 6.40 140.80| 448.80
22 Installation of steel profiles in the existing beams kg 44.00 0.25 11.00 385.00 1.80 79.20 464.20
23 Steel structure for the installation of the new floor. including the weld to all the pieces kg 402.00 0.4 160.80 5,628.00 1.80 723.60 1.00 45.00 200.00 6,596.60
24 Installation of a small steel plate for hold and conect the glass flooring. With the weld and pieces included. ml 34.50 0.2 6.90 241.50 2.20 75.90 1.00 50.00 367.40
7,877.00
3 FLOORING WORKS
3.1 Installation of new glass floor.Segurity laminate glass floor m2 25.50 0.25 6.38 446.25 30.70 782.85 100.00| 1,329.10
3.2 Installation of elements of glass floor and seals for finishing works at the floor m2 255 0.15 3.83 267.75 11.4 290.70 558.45
1,887.55
4 FINISHING WORKS
4.1 Painting steel structure mi 8.10 0.18 1.46 51.03 13.00 105.30| 156.33
42 Finish selllant and backer road ml 21.20 0.15 3.18 111.30 4.60 97.52 208.82
4.3 Sellant ans mi 27.60 0.15 4.14 144.90| 3.20 88.32 233.22
4.4 Installation of wood celing m2 10.60 0.18 1.91 66.78 66.78
665.15
5 ELECTRICITY
5.1 Modification of the electricity installation pc 1.00 100.00| 100.00|
100.00
6 SAFETY AND SEGURITY
6.1 Safety and segurity plan pc 5%
€
ISUM OF SUBTOTALS 22,452.44 213.44 13,859.72] 2,384.19 330.00) 5,610.00) 22,452.44 22,452.44
UNEXPECTED (+10% of 56838,46) 24,697.64
COST
Indirect (+5% of 24697,68) 25,932.57|
Risk (+5% of 25932,57) 27,229.20
Profit (+2% of 27229,20) 27,773.78
ITOTAL COST (EXCLUDING VAT) 27,773.79
AT Labour (6% of the labour costs= 13859,72) 831.59
AT Material (21% of the material cost) 1,748.04
[TOTAL COST (INCLUDING VAT) 30,353.44




